

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------------------------------------|-------------------------------------|----------|------------|-----------|------------|------------|
| --- 01 Raceway, Fittings & Boxes --- | | | | | | |
| 1000 | 1/2" EMT | 2,370 | 18.56 C | 439.87 | 2.04 C | 48.35 |
| 1001 | 3/4" EMT | 175,273 | 34.22 C | 59,978.42 | 2.18 C | 3,820.95 |
| 1002 | 1" EMT | 71,670 | 57.60 C | 41,281.92 | 2.31 C | 1,655.58 |
| 1003 | 1-1/4" EMT | 3,920 | 89.90 C | 3,524.08 | 2.55 C | 99.96 |
| 1004 | 1-1/2" EMT | 2,379 | 107.73 C | 2,562.90 | 2.78 C | 66.14 |
| 1005 | 2" EMT | 2,386 | 134.18 C | 3,201.53 | 3.24 C | 77.31 |
| 1006 | 2-1/2" EMT | 948 | 224.74 C | 2,130.54 | 4.17 C | 39.53 |
| 1007 | 3" EMT | 539 | 286.25 C | 1,542.89 | 4.63 C | 24.96 |
| 1008 | 3-1/2" EMT | 30 | 401.74 C | 120.52 | 5.32 C | 1.60 |
| 1009 | 4" EMT | 1,084 | 406.83 C | 4,410.04 | 6.02 C | 65.26 |
| 1051 | 3/4" GRC | 2,779 | 129.68 C | 3,603.81 | 3.24 C | 90.04 |
| 1052 | 1" GRC | 1,344 | 190.10 C | 2,554.94 | 3.47 C | 46.64 |
| 1053 | 1-1/4" GRC | 6 | 281.55 C | 16.89 | 3.70 C | 0.22 |
| 1054 | 1-1/2" GRC | 54 | 312.92 C | 168.98 | 3.93 C | 2.12 |
| 1055 | 2" GRC | 273 | 403.53 C | 1,101.64 | 4.63 C | 12.64 |
| 1056 | 2-1/2" GRC | 72 | 671.45 C | 483.44 | 6.25 C | 4.50 |
| 1057 | 3" GRC | 216 | 821.58 C | 1,774.61 | 7.64 C | 16.50 |
| 1060 | 5" GRC | 60 | 1,874.41 C | 1,124.65 | 14.35 C | 8.61 |
| 1121 | 1/2" Steel Flex | 18,853 | 38.29 C | 7,218.81 | 1.62 C | 305.42 |
| 1122 | 3/4" Steel Flex | 305 | 55.21 C | 168.39 | 1.85 C | 5.64 |
| 1123 | 1" Steel Flex | 217 | 103.01 C | 223.53 | 2.08 C | 4.51 |
| 1124 | 1-1/4" Steel Flex | 68 | 125.65 C | 85.44 | 2.31 C | 1.57 |
| 1125 | 1-1/2" Steel Flex | 40 | 206.79 C | 82.72 | 2.55 C | 1.02 |
| 1126 | 2" Steel Flex | 20 | 269.36 C | 53.87 | 7.41 C | 1.48 |
| 1127 | 2-1/2" Steel Flex | 30 | 314.88 C | 94.46 | 3.70 C | 1.11 |
| 1128 | 3" Steel Flex | 20 | 567.79 C | 113.56 | 5.55 C | 1.11 |
| 1129 | 3-1/2" Steel Flex | 18 | 642.74 C | 115.69 | 7.41 C | 1.33 |
| 1130 | 4" Steel Flex | 18 | 675.37 C | 121.57 | 9.26 C | 1.67 |
| 1143 | 1/2" Liquidtight (metallic) | 310 | 81.65 C | 253.12 | 1.85 C | 5.74 |
| 1144 | 3/4" Liquidtight (metallic) | 372 | 119.38 C | 444.09 | 1.85 C | 6.88 |
| 1145 | 1" Liquidtight (metallic) | 1,770 | 221.57 C | 3,921.79 | 2.55 C | 45.14 |
| 1146 | 1-1/4" Liquidtight (metallic) | 5 | 310.27 C | 15.51 | 3.01 C | 0.15 |
| 1158 | 3/4" ARC | 150 | 130.65 C | 195.98 | 2.78 C | 4.17 |
| 1339 | 1-1/4" EMT Elbow | 102 | 325.21 C | 331.71 | 0.23 E | 23.46 |
| 1340 | 1-1/2" EMT Elbow | 43 | 378.22 C | 162.63 | 0.28 E | 12.04 |
| 1341 | 2" EMT Elbow | 102 | 555.56 C | 566.67 | 0.32 E | 32.64 |
| 1342 | 2-1/2" EMT Elbow | 50 | 1,352.64 C | 676.32 | 0.46 E | 23.00 |
| 1343 | 3" EMT Elbow | 18 | 20.17 E | 363.06 | 0.56 E | 10.08 |
| 1344 | 3-1/2" EMT Elbow | 12 | 27.03 E | 324.36 | 0.69 E | 8.28 |
| 1345 | 4" EMT Elbow | 51 | 31.80 E | 1,621.80 | 0.79 E | 40.29 |
| 1354 | 3/4" GRC Elbow | 124 | 306.54 C | 380.11 | 0.28 E | 34.72 |
| 1355 | 1" GRC Elbow | 83 | 470.03 C | 390.12 | 0.33 E | 27.39 |
| 1356 | 1-1/4" GRC Elbow | 2 | 644.93 C | 12.90 | 0.39 E | 0.78 |
| 1358 | 2" GRC Elbow | 90 | 1,154.32 C | 1,038.89 | 0.50 E | 45.00 |
| 1359 | 2-1/2" GRC Elbow | 30 | 21.50 E | 645.00 | 0.62 E | 18.60 |
| 1360 | 3" GRC Elbow | 32 | 29.82 E | 954.24 | 0.84 E | 26.88 |
| 1361 | 3-1/2" GRC Elbow | 12 | 47.17 E | 566.04 | 0.98 E | 11.76 |
| 1362 | 4" GRC Elbow | 84 | 53.48 E | 4,492.32 | 1.23 E | 103.32 |
| 1433 | 3/4" Set Screw Die Cast Conn | 334 | 179.86 C | 600.73 | 0.12 E | 40.08 |
| 1503 | 3/4" Comp Steel Insul Throat Conn | 15,132 | 179.86 C | 27,216.42 | 0.12 E | 1,815.84 |
| 1504 | 1" Comp Steel Insul Throat Conn | 4,643 | 251.83 C | 11,692.47 | 0.14 E | 650.02 |
| 1505 | 1-1/4" Comp Steel Insul Throat Conn | 182 | 518.01 C | 942.78 | 0.17 E | 30.94 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|-------------------------------------|----------|------------|-----------|------------|------------|
| 1506 | 1-1/2" Comp Steel Insul Throat Conn | 68 | 809.41 C | 550.40 | 0.25 E | 17.00 |
| 1507 | 2" Comp Steel Insul Throat Conn | 204 | 1,151.10 C | 2,348.24 | 0.30 E | 61.20 |
| 1508 | 2-1/2" Comp Steel Insul Throat Conn | 50 | 4,316.55 C | 2,158.28 | 0.37 E | 18.50 |
| 1509 | 3" Comp Steel Insul Throat Conn | 44 | 53.96 E | 2,374.24 | 0.46 E | 20.24 |
| 1510 | 3-1/2" Comp Steel Insul Throat Conn | 12 | 82.73 E | 992.76 | 0.51 E | 6.12 |
| 1511 | 4" Comp Steel Insul Throat Conn | 48 | 93.52 E | 4,488.96 | 0.60 E | 28.80 |
| 1543 | 3/4" Compression Steel Cplg | 14,307 | 46.77 C | 6,691.38 | 0.13 E | 1,859.91 |
| 1544 | 1" Compression Steel Cplg | 6,393 | 80.86 C | 5,168.98 | 0.15 E | 958.88 |
| 1545 | 1-1/4" Compression Steel Cplg | 461 | 129.39 C | 596.49 | 0.19 E | 87.59 |
| 1546 | 1-1/2" Compression Steel Cplg | 281 | 230.17 C | 646.55 | 0.24 E | 67.42 |
| 1547 | 2" Compression Steel Cplg | 131 | 358.51 C | 469.65 | 0.26 E | 34.06 |
| 1548 | 2-1/2" Compression Steel Cplg | 145 | 935.26 C | 1,354.26 | 0.33 E | 47.78 |
| 1549 | 3" Compression Steel Cplg | 72 | 1,055.16 C | 758.66 | 0.37 E | 26.60 |
| 1550 | 3-1/2" Compression Steel Cplg | 15 | 71.95 E | 1,079.25 | 0.44 E | 6.60 |
| 1551 | 4" Compression Steel Cplg | 148 | 79.94 E | 11,831.12 | 0.54 E | 79.92 |
| 1553 | 3/4" Locknut | 574 | 9.23 C | 52.98 | 0.01 E | 5.74 |
| 1554 | 1" Locknut | 516 | 15.80 C | 81.53 | 0.02 E | 10.32 |
| 1555 | 1-1/4" Locknut | 4 | 19.57 C | 0.78 | 0.02 E | 0.08 |
| 1556 | 1-1/2" Locknut | 32 | 27.59 C | 8.83 | 0.02 E | 0.64 |
| 1557 | 2" Locknut | 184 | 41.37 C | 76.12 | 0.03 E | 5.52 |
| 1558 | 2-1/2" Locknut | 54 | 96.25 C | 51.98 | 0.05 E | 2.70 |
| 1559 | 3" Locknut | 64 | 118.07 C | 75.56 | 0.06 E | 3.84 |
| 1560 | 3-1/2" Locknut | 12 | 157.76 C | 18.93 | 0.07 E | 0.84 |
| 1561 | 4" Locknut | 84 | 196.71 C | 165.24 | 0.08 E | 6.72 |
| 1562 | 5" Locknut | 4 | 1,944.50 C | 77.78 | 0.10 E | 0.40 |
| 1565 | 3/4" Plastic Bushing | 1,119 | 8.37 C | 93.66 | 0.01 E | 11.19 |
| 1566 | 1" Plastic Bushing | 188 | 15.76 C | 29.63 | 0.02 E | 3.76 |
| 1567 | 1-1/4" Plastic Bushing | 36 | 22.21 C | 8.00 | 0.02 E | 0.72 |
| 1568 | 1-1/2" Plastic Bushing | 55 | 24.08 C | 13.24 | 0.02 E | 1.10 |
| 1569 | 2" Plastic Bushing | 148 | 34.11 C | 50.48 | 0.03 E | 4.44 |
| 1570 | 2-1/2" Plastic Bushing | 74 | 81.58 C | 60.37 | 0.04 E | 2.96 |
| 1571 | 3" Plastic Bushing | 60 | 104.04 C | 62.42 | 0.05 E | 3.00 |
| 1572 | 3-1/2" Plastic Bushing | 12 | 105.53 C | 12.66 | 0.06 E | 0.72 |
| 1573 | 4" Plastic Bushing | 54 | 128.72 C | 69.51 | 0.06 E | 3.24 |
| 1574 | 5" Plastic Bushing | 2 | 732.87 C | 14.66 | 0.08 E | 0.16 |
| 1590 | 1" LB Condulet w/Cover & Gasket | 30 | 950.63 C | 285.19 | 0.28 E | 8.40 |
| 1600 | 1" T Condulet w/Cover & Gasket | 51 | 950.63 C | 484.82 | 0.28 E | 14.28 |
| 1647 | 1"x6" GRC Nipple | 1 | 230.60 C | 2.31 | 0.12 E | 0.12 |
| 1649 | 1-1/2"x6" GRC Nipple | 1 | 398.78 C | 3.99 | 0.17 E | 0.17 |
| 1658 | 3/4"x12" GRC Nipple | 75 | 387.61 C | 290.71 | 0.11 E | 8.25 |
| 1659 | 1"x12" GRC Nipple | 4 | 533.07 C | 21.32 | 0.11 E | 0.44 |
| 1666 | 4"x12" GRC Nipple | 3 | 30.55 E | 91.65 | 0.28 E | 0.84 |
| 1737 | 3/4" Cut & Thread | 144 | 0.00 E | 0.00 | 0.13 E | 18.66 |
| 1738 | 1" Cut & Thread | 49 | 0.00 E | 0.00 | 0.17 E | 8.33 |
| 1739 | 1-1/4" Cut & Thread | 1 | 0.00 E | 0.00 | 0.21 E | 0.21 |
| 1740 | 1-1/2" Cut & Thread | 5 | 0.00 E | 0.00 | 0.27 E | 1.22 |
| 1741 | 2" Cut & Thread | 46 | 0.00 E | 0.00 | 0.33 E | 15.18 |
| 1742 | 2-1/2" Cut & Thread | 12 | 0.00 E | 0.00 | 0.56 E | 6.72 |
| 1743 | 3" Cut & Thread | 8 | 0.00 E | 0.00 | 0.69 E | 5.52 |
| 1746 | 5" Cut & Thread | 1 | 0.00 E | 0.00 | 1.16 E | 1.16 |
| 1788 | 2" GRS Threaded Cap | 1 | 3.50 E | 3.50 | 0.21 E | 0.21 |
| 1789 | 3" GRS Threaded Cap | 12 | 4.50 E | 54.00 | 0.28 E | 3.36 |
| 1811 | 3/4" GRC Coupling | 10 | 26.73 C | 2.67 | 0.06 E | 0.60 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|--|----------|------------|-----------|------------|------------|
| 1812 | 1" GRC Coupling | 8 | 39.90 C | 3.19 | 0.07 E | 0.56 |
| 1813 | 1-1/4" GRC Coupling | 2 | 49.96 C | 1.00 | 0.08 E | 0.16 |
| 1814 | 1-1/2" GRC Coupling | 18 | 62.45 C | 11.24 | 0.09 E | 1.62 |
| 1815 | 2" GRC Coupling | 90 | 88.20 C | 79.38 | 0.10 E | 9.00 |
| 1816 | 2-1/2" GRC Coupling | 24 | 208.15 C | 49.96 | 0.11 E | 2.64 |
| 1817 | 3" GRC Coupling | 16 | 262.20 C | 41.95 | 0.13 E | 2.08 |
| 1830 | 1/2" Die-Cast Straight Squeeze Flex Conn | 6,044 | 77.82 C | 4,703.44 | 0.07 E | 423.08 |
| 1831 | 3/4" Die-Cast Straight Squeeze Flex Conn | 1 | 96.89 C | 0.97 | 0.09 E | 0.09 |
| 1832 | 1" Die-Cast Straight Squeeze Flex Conn | 19 | 218.64 C | 41.54 | 0.14 E | 2.66 |
| 1833 | 1-1/4" Die-Cast Straight Squeeze Flex Conn | 12 | 770.93 C | 92.51 | 0.16 E | 1.92 |
| 1834 | 1-1/2" Die-Cast Straight Squeeze Flex Conn | 8 | 1,063.15 C | 85.05 | 0.20 E | 1.60 |
| 1836 | 2-1/2" Die-Cast Straight Squeeze Flex Conn | 4 | 1,568.63 C | 62.75 | 0.16 E | 0.64 |
| 1837 | 3" Die-Cast Straight Squeeze Flex Conn | 4 | 2,043.39 C | 81.74 | 0.17 E | 0.68 |
| 1838 | 3-1/2" Die-Cast Straight Squeeze Flex Conn | 6 | 59.60 E | 357.60 | 0.25 E | 1.50 |
| 1842 | 3/4" Steel Squeeze Flex Conn | 120 | 92.78 C | 111.34 | 0.11 E | 13.20 |
| 1843 | 1" Steel Squeeze Flex Conn | 24 | 194.46 C | 46.67 | 0.15 E | 3.60 |
| 1844 | 1-1/4" Steel Squeeze Flex Conn | 2 | 401.22 C | 8.02 | 0.19 E | 0.38 |
| 1846 | 2" Steel Squeeze Flex Conn | 8 | 693.95 C | 55.52 | 0.30 E | 2.40 |
| 1847 | 2-1/2" Steel Squeeze Flex Conn | 3 | 1,196.70 C | 35.90 | 0.32 E | 0.96 |
| 1858 | 1/2" Greenfield Conn 90D | 440 | 184.02 C | 809.69 | 0.11 E | 48.40 |
| 1859 | 3/4" Greenfield Conn 90D | 1 | 501.30 C | 5.01 | 0.14 E | 0.14 |
| 1860 | 1" Greenfield Conn 90D | 43 | 868.32 C | 373.38 | 0.09 E | 3.87 |
| 1861 | 1-1/4" Greenfield Conn 90D | 12 | 1,788.88 C | 214.67 | 0.10 E | 1.20 |
| 1862 | 1-1/2" Greenfield Conn 90D | 8 | 2,898.66 C | 231.89 | 0.12 E | 0.96 |
| 1864 | 2-1/2" Greenfield Conn 90D | 3 | 91.35 E | 274.05 | 0.16 E | 0.48 |
| 1865 | 3" Greenfield Conn 90D | 4 | 123.43 E | 493.72 | 0.42 E | 1.68 |
| 1888 | 1/2" Seal-tite Conn (Str) | 62 | 216.46 C | 134.21 | 0.06 E | 3.72 |
| 1889 | 3/4" Seal-tite Conn (Str) | 65 | 278.79 C | 181.21 | 0.08 E | 5.20 |
| 1890 | 1" Seal-tite Conn (Str) | 295 | 374.43 C | 1,104.57 | 0.11 E | 32.45 |
| 1891 | 1-1/4" Seal-tite Conn (Str) | 1 | 830.88 C | 8.31 | 0.14 E | 0.14 |
| 1896 | 4" Seal-tite Conn (Str) | 3 | 88.57 E | 265.71 | 0.43 E | 1.29 |
| 1909 | 1/2" Seal-tite Conn (90 Degree) | 62 | 392.51 C | 243.36 | 0.17 E | 10.54 |
| 1910 | 3/4" Seal-tite Conn (90 Degree) | 65 | 527.66 C | 342.98 | 0.20 E | 13.00 |
| 1911 | 1" Seal-tite Conn (90 Degree) | 295 | 1,194.51 C | 3,523.80 | 0.25 E | 73.75 |
| 1912 | 1-1/4" Seal-tite Conn (90 Degree) | 1 | 1,573.95 C | 15.74 | 0.28 E | 0.28 |
| 1917 | 4" Seal-tite Conn (90 Degree) | 3 | 237.91 E | 713.73 | 0.69 E | 2.07 |
| 2008 | 3/4" Vert & Horiz Seal | 24 | 13.43 E | 322.32 | 0.50 E | 12.00 |
| 2066 | 1-1/2" Field Knockout (labor only) | 4 | 0.00 E | 0.00 | 0.47 E | 1.88 |
| 2069 | 3" Field Knockout (labor only) | 12 | 0.00 E | 0.00 | 0.58 E | 6.96 |
| 2582 | 3/4" 1-Hole Strap | 717 | 9.26 C | 66.42 | 2.12 C | 15.21 |
| 2583 | 1" 1-Hole Strap | 860 | 13.23 C | 113.71 | 2.12 C | 18.22 |
| 2586 | 2" 1-Hole Strap | 222 | 67.96 C | 150.87 | 2.26 C | 5.02 |
| 2589 | 3-1/2" 1-Hole Strap | 2 | 267.34 C | 5.01 | 2.31 C | 0.04 |
| 2606 | 3/4" Metal Stud Conduit Clip | 8 | 94.55 C | 7.56 | 3.93 C | 0.31 |
| 2607 | 1" Metal Stud Conduit Clip | 88 | 109.18 C | 96.08 | 4.63 C | 4.07 |
| 2608 | 1/2" T-Bar Wire Conduit Clip | 2,507 | 22.32 C | 559.56 | 0.01 E | 25.07 |
| 2613 | 3/4" Beam Clamp w/Conduit Hanger | 11,915 | 126.92 C | 15,121.95 | 5.55 C | 661.26 |
| 2614 | 1" Beam Clamp w/Conduit Hanger | 6,258 | 144.99 C | 9,073.69 | 7.41 C | 463.73 |
| 2615 | 1-1/4" Beam Clamp w/Conduit Hanger | 317 | 163.92 C | 519.42 | 10.18 C | 32.26 |
| 2616 | 1-1/2" Beam Clamp w/Conduit Hanger | 174 | 176.55 C | 307.86 | 12.50 C | 21.80 |
| 2617 | 2" Beam Clamp w/Conduit Hanger | 8 | 174.21 C | 13.07 | 13.89 C | 1.04 |
| 2624 | 2-1/2" Edge Beam Clamp | 49 | 15.55 E | 758.06 | 18.51 C | 9.02 |
| 2625 | 3" Edge Beam Clamp | 41 | 18.41 E | 759.41 | 23.14 C | 9.55 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|--|----------|------------|-----------|------------|------------|
| 2636 | 3/8" Beam Clamp | 24 | 373.52 C | 89.64 | 0.06 E | 1.44 |
| 2640 | 3/4" Unistrut Strap | 1,218 | 41.11 C | 500.79 | 4.63 C | 56.40 |
| 2641 | 1" Unistrut Strap | 86 | 43.84 C | 37.81 | 5.55 C | 4.79 |
| 2642 | 1-1/4" Unistrut Strap | 49 | 53.85 C | 26.60 | 6.48 C | 3.20 |
| 2643 | 1-1/2" Unistrut Strap | 123 | 87.99 C | 108.24 | 7.41 C | 9.12 |
| 2644 | 2" Unistrut Strap | 51 | 135.58 C | 69.53 | 9.26 C | 4.75 |
| 2645 | 2-1/2" Unistrut Strap | 70 | 1,026.84 C | 716.22 | 9.26 C | 6.46 |
| 2646 | 3" Unistrut Strap | 26 | 1,155.00 C | 301.74 | 9.26 C | 2.42 |
| 2647 | 3-1/2" Unistrut Strap | 2 | 1,395.77 C | 26.17 | 9.26 C | 0.17 |
| 2648 | 4" Unistrut Strap | 121 | 1,185.06 C | 1,436.89 | 10.18 C | 12.34 |
| 2671 | 5" Conduit Hanger w/Bolt | 8 | 609.40 C | 45.71 | 18.51 C | 1.39 |
| 2690 | 3/8" Hex Nut | 1,161 | 45.98 C | 533.83 | 0.19 C | 2.21 |
| 2694 | Flange Beam Clamp for 3/8" Thrd Rod | 290 | 95.63 C | 277.57 | 9.26 C | 26.88 |
| 2855 | 4" Square Box (1/2 & 3/4 KO's) | 4,234 | 72.08 C | 3,051.87 | 0.17 E | 719.78 |
| 2856 | 4" Square Box w/brkt (1/2 & 3/4 KO's) | 3,640 | 53.86 C | 1,960.50 | 0.19 E | 691.60 |
| 2857 | 4" Square Deep Box (1/2 & 3/4 KO's) | 472 | 76.54 C | 361.27 | 0.17 E | 80.24 |
| 2858 | 4" Square Deep Box w/brkt (1/2,3/4 KO's) | 1,028 | 117.12 C | 1,203.99 | 0.19 E | 195.32 |
| 2859 | 4" Square Box/Metal Stud/1-1/2"D/Comb KO | 56 | 96.21 C | 53.88 | 0.17 E | 9.52 |
| 2861 | 4" Square 3.5 Inch Deep Box | 22 | 364.34 C | 80.15 | 0.17 E | 3.74 |
| 2862 | 4-11/16" Square Box Comb KO's | 1,064 | 277.62 C | 2,953.88 | 0.20 E | 212.80 |
| 2863 | 4-11/16" Square Box w/brkt Comb KO's | 24 | 329.93 C | 79.18 | 0.23 E | 5.52 |
| 2864 | 4-11/16" Square Box Box (Deep) | 292 | 147.93 C | 431.96 | 0.20 E | 58.40 |
| 2865 | 1G WP Bell Box-(3)1/2" Hubs | 31 | 309.44 C | 95.93 | 0.28 E | 8.68 |
| 2881 | 3G Box | 8 | 608.77 C | 48.70 | 0.15 E | 1.20 |
| 2882 | 4G Box | 3 | 814.68 C | 24.44 | 0.16 E | 0.48 |
| 2888 | 1G Masonry Box (2-1/2" Deep) | 45 | 220.26 C | 99.12 | 0.23 E | 10.35 |
| 2889 | 1G Masonry Box (3-1/2" Deep) | 43 | 850.14 C | 365.56 | 0.26 E | 11.18 |
| 2916 | 1G FSC Box-1/2" Hubs | 48 | 18.42 E | 884.16 | 0.28 E | 13.44 |
| 3086 | 11-1/2"-18-1/2" Bar Hanger w/stud | 10 | 181.22 C | 18.12 | 0.10 E | 1.00 |
| 3163 | 4" Square-3/0 Plaster Ring-1/2"D | 513 | 54.16 C | 277.84 | 0.06 E | 30.78 |
| 3164 | 4" Square-3/0 Plaster Ring-5/8"D | 265 | 38.28 C | 101.44 | 0.06 E | 15.90 |
| 3169 | 4" Square-1G Plaster Ring-5/8"D | 4,818 | 40.90 C | 1,970.56 | 0.06 E | 289.08 |
| 3171 | 4" Square-1G Plaster Ring-1"D | 22 | 57.36 C | 12.62 | 0.07 E | 1.54 |
| 3175 | 4" Square-2G Plaster Ring-5/8"D | 92 | 54.58 C | 50.21 | 0.06 E | 5.52 |
| 3180 | 4" Square-1G Tile Ring-3/4"D | 84 | 39.17 C | 32.90 | 0.07 E | 5.88 |
| 3200 | 4-11/16"-1G Plaster Ring-5/8"D | 1,173 | 141.09 C | 1,654.99 | 0.07 E | 82.11 |
| 3206 | 4-11/16"-2G Plaster Ring-5/8"D | 48 | 181.26 C | 87.00 | 0.07 E | 3.36 |
| 3220 | 3G Ring-3/4"D | 8 | 337.57 C | 27.01 | 0.08 E | 0.64 |
| 3221 | 4G Ring-3/4"D | 3 | 458.28 C | 13.75 | 0.07 E | 0.21 |
| 3608 | 3/4" 2 Screw Cable Conn | 9 | 114.51 C | 10.31 | 0.11 E | 0.99 |
| 7093 | 6"x6"x6' Wireway-Nema 1 | 4 | 48.81 E | 195.24 | 0.44 E | 1.76 |
| 7122 | 6"x6"x4' SS Wireway-Nema 4x | 1 | 637.84 E | 637.84 | 0.30 E | 0.30 |
| 7126 | 6"x6" Wireway End | 8 | 4.24 E | 33.92 | 0.14 E | 1.12 |
| 7166 | 6"x6" SS Wireway End-Nema 4x | 2 | 50.98 E | 101.96 | 0.14 E | 0.28 |
| 7282 | 8x10x4" Screw Cover Pull Box-Nema 1 | 1 | 15.65 E | 15.65 | 0.93 E | 0.93 |
| 7285 | 12x12x4" Screw Cover Pull Box-Nema 1 | 74 | 18.63 E | 1,378.62 | 1.11 E | 82.14 |
| 7289 | 12x24x4" Screw Cover Pull Box-Nema 1 | 18 | 52.63 E | 947.34 | 1.57 E | 28.26 |
| 7338 | 6x6x4" Screw Cover Pull Box-Nema 3R | 1 | 14.85 E | 14.85 | 0.56 E | 0.56 |
| 8009 | 3/8x10 Threaded Rod (per foot) | 96 | 28.53 C | 27.39 | 5.82 C | 5.59 |
| 8014 | 3/8" Flat Washer | 48 | 29.42 C | 14.12 | 0.02 E | 0.96 |
| 8017 | 3/8" Nut | 60 | 29.46 C | 17.68 | 0.03 E | 1.80 |
| 8550 | Fire Stopping | 105 | 2.50 E | 262.50 | 0.46 E | 48.30 |
| 9965 | Walker #RAKMII Floor Box Cover | 38 | 51.95 E | 1,974.10 | 0.37 E | 14.06 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|-----------------------|--|----------|-------------|------------|------------|------------|
| 9966 | Walker #RFB4 Multi-Use Floor Box | 38 | 93.04 E | 3,535.52 | 0.69 E | 26.22 |
| 9983 | Hubbell #S3826 Brass Rectangular Cover | 36 | 42.18 E | 1,518.48 | 0.14 E | 5.04 |
| 9985 | Hubbell #S3825 Brass Duplex Receptacle Fla | 238 | 46.08 E | 10,967.04 | 0.14 E | 33.32 |
| 9986 | Hubbell #B2421 1G Stamped Steel Floor Box | 166 | 37.20 E | 6,175.20 | 0.42 E | 69.72 |
| 9987 | Hubbell #B2422 2G Stamped Steel Floor Box | 29 | 55.98 E | 1,623.42 | 0.56 E | 16.24 |
| 9988 | Hubbell #SB3083 1G Brass Carpet Flange | 166 | 40.78 E | 6,769.48 | 0.19 E | 31.54 |
| 9989 | Hubbell #SB3084 2G Brass Carpet Flange | 29 | 55.37 E | 1,605.73 | 0.23 E | 6.67 |
| 9990 | Hubbell #SB3085 3 Gang Brass Carpet Flang | 24 | 88.00 E | 2,112.00 | 0.23 E | 5.52 |
| 9991 | Hubbell #B2433 3 Gang Stamped Steel Floor | 24 | 80.56 E | 1,933.44 | 0.69 E | 16.56 |
| 10010 | Hubbell #PT4X4BRS 4X4 BRASS FLANGE B | 6 | 302.40 E | 1,814.40 | 1.16 E | 6.96 |
| 17413 | 3/4" Hub Iron TB Conduit Body | 48 | 8.65 E | 415.20 | 0.56 E | 26.88 |
| 25314 | Walker #CILT-4TKO 4 Port RJ Plate | 152 | 8.80 E | 1,337.60 | 0.05 E | 7.60 |
| 25338 | Hubbell #S2425 Brass Combination Cover | 22 | 23.90 E | 525.80 | 0.14 E | 3.08 |
| 27640 | Walker #4FFATCAL Fire Rated Poke-Thru w/ -- 01 Raceway, Fittings & Boxes Total -- | 16 | 166.04 E | 2,656.64 | 0.79 E | 12.64 |
| | | | | 351,296.54 | | 17,905.61 |
| -- 02 Wire & Cable -- | | | | | | |
| 3231 | #14 THHN CU Solid Wire | 6,848 | 74.21 M | 508.19 | 4.17 M | 28.56 |
| 3232 | #12 THHN CU Solid Wire | 596,149 | 111.96 M | 66,744.85 | 5.34 M | 3,183.44 |
| 3233 | #10 THHN CU Solid Wire | 188,213 | 177.02 M | 33,317.42 | 5.79 M | 1,089.75 |
| 3235 | #12 THHN CU Stranded Wire | 69,238 | 111.96 M | 7,751.83 | 5.34 M | 369.73 |
| 3237 | #8 THHN CU Stranded Wire | 81,279 | 302.94 M | 24,622.66 | 5.79 M | 470.61 |
| 3238 | #6 THHN CU Stranded Wire | 14,474 | 466.20 M | 6,747.78 | 6.48 M | 93.79 |
| 3239 | #4 THHN CU Stranded Wire | 4,531 | 734.19 M | 3,326.61 | 7.87 M | 35.66 |
| 3240 | #3 THHN CU Stranded Wire | 3,184 | 924.40 M | 2,943.29 | 8.33 M | 26.52 |
| 3241 | #2 THHN CU Stranded Wire | 10,808 | 1,160.04 M | 12,537.71 | 9.26 M | 100.08 |
| 3242 | #1 THHN CU Stranded Wire | 11,650 | 1,483.76 M | 17,285.80 | 10.18 M | 118.60 |
| 3243 | #1/0 THHN CU Stranded Wire | 4,925 | 1,798.33 M | 8,856.78 | 12.03 M | 59.25 |
| 3244 | #2/0 THHN CU Stranded Wire | 2,462 | 2,254.09 M | 5,549.57 | 13.89 M | 34.20 |
| 3245 | #3/0 THHN CU Stranded Wire | 2,960 | 2,827.77 M | 8,370.20 | 15.74 M | 46.59 |
| 3246 | #4/0 THHN CU Stranded Wire | 5,730 | 3,551.39 M | 20,349.46 | 18.51 M | 106.06 |
| 3247 | #250MCM THHN CU Stranded Wire | 3,724 | 421.19 C | 15,685.12 | 20.37 M | 75.86 |
| 3249 | #350MCM THHN CU Stranded Wire | 5,979 | 588.48 C | 35,185.22 | 24.99 M | 149.42 |
| 3250 | #400MCM THHN CU Stranded Wire | 840 | 669.66 C | 5,625.14 | 26.85 M | 22.55 |
| 3251 | #500MCM THHN CU Stranded Wire | 6,462 | 833.54 C | 53,863.35 | 30.55 M | 197.41 |
| 3252 | #600MCM THHN CU Stranded Wire | 11,444 | 1,079.91 C | 123,584.90 | 34.25 M | 391.96 |
| 3354 | #2 15KV Grd EP/PVC Wire | 43,695 | 2,370.92 M | 103,597.35 | 27.77 M | 1,213.41 |
| 3357 | #4/0 15KV Grd EP/PVC Wire | 40,290 | 5,160.01 M | 207,896.80 | 41.66 M | 1,678.48 |
| 3359 | #500MCM 15KV Grd EP/PVC Wire | 33,210 | 10,465.00 M | 347,542.65 | 60.17 M | 1,998.25 |
| 3568 | 8/4 SO/STO Cord | 450 | 2,878.95 M | 1,295.53 | 9.26 M | 4.17 |
| 3630 | #8 Solid Bare Copper Wire | 150 | 267.77 M | 40.17 | 18.51 M | 2.78 |
| 3631 | #6 Solid Bare Copper Wire | 3,270 | 424.07 M | 1,386.71 | 20.37 M | 66.61 |
| 3632 | #4 Solid Bare Copper Wire | 450 | 732.67 M | 329.70 | 22.22 M | 10.00 |
| 3635 | #6 Stranded Bare Copper Wire | 1,500 | 442.76 M | 664.14 | 8.46 M | 12.69 |
| 3636 | #4 Stranded Bare Copper Wire | 2,050 | 743.69 M | 1,524.56 | 11.11 M | 22.78 |
| 3637 | #2 Stranded Bare Copper Wire | 60 | 1,184.55 M | 71.07 | 14.28 M | 0.86 |
| 3639 | #1/0 Stranded Bare Copper Wire | 4,134 | 1,657.86 M | 6,853.59 | 18.51 M | 76.52 |
| 3640 | #2/0 Stranded Bare Copper Wire | 445 | 2,085.77 M | 928.17 | 21.15 M | 9.41 |
| 3641 | #3/0 Stranded Bare Copper Wire | 7,545 | 2,628.30 M | 19,830.52 | 23.81 M | 179.65 |
| 3642 | #4/0 Stranded Bare Copper Wire | 1,880 | 3,311.02 M | 6,224.72 | 26.45 M | 49.73 |
| 5245 | #14-12-10 Wire Termination Labor | 3,033 | 0.00 E | 0.00 | 0.09 E | 272.97 |
| 5246 | #8-6 Wire Termination Labor | 127 | 0.00 E | 0.00 | 0.14 E | 17.78 |
| 5247 | #4-1 Wire Termination Labor | 55 | 0.00 E | 0.00 | 0.17 E | 9.35 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|---|----------|------------|--------------|------------|------------|
| 5248 | #2-2/0 Wire Termination Labor | 31 | 0.00 E | 0.00 | 0.19 E | 5.89 |
| 5249 | #3/0-4/0 Wire Termination Labor | 32 | 0.00 E | 0.00 | 0.23 E | 7.36 |
| 5250 | #250-300 Wire Termination Labor | 16 | 0.00 E | 0.00 | 0.28 E | 4.48 |
| 5251 | #350 Wire Termination Labor | 57 | 0.00 E | 0.00 | 0.32 E | 18.24 |
| 5253 | #500 Wire Termination Labor | 7 | 0.00 E | 0.00 | 0.46 E | 3.22 |
| 5254 | #600 Wire Termination Labor | 48 | 0.00 E | 0.00 | 0.65 E | 31.20 |
| 6530 | Red Scotchlok Wirenuts (#18-10) | 288 | 100.60 M | 28.97 | 1.62 C | 4.67 |
| 8465 | #4 Split Bolt Connector | 4 | 2.00 E | 8.00 | 0.09 E | 0.36 |
| 8466 | #2 Split Bolt Connector | 18 | 3.58 E | 64.44 | 0.09 E | 1.62 |
| 8467 | #1/0 Split Bolt Connector | 24 | 4.33 E | 103.92 | 0.13 E | 3.12 |
| 8471 | #250 Split Bolt Connector | 16 | 13.52 E | 216.32 | 0.20 E | 3.20 |
| 8479 | #1/0 1-Hole Copper/Alum Lug | 6 | 0.86 E | 5.16 | 6.48 C | 0.39 |
| 14052 | 12 TSP / Traffic Cable | 30 | 390.00 M | 11.70 | 4.63 M | 0.14 |
| | --- 02 Wire & Cable Total --- | | | 1,151,480.07 | | 12,309.37 |
| | --- 03 Distribution --- | | | | | |
| 3776 | 30A/2P 3WSN 240V HD Fus Safety Sw-Nem | 54 | 117.34 E | 6,336.36 | 0.93 E | 50.22 |
| 3777 | 60A/2P 3WSN 240V HD Fus Safety Sw-Nem | 1 | 234.19 E | 234.19 | 1.25 E | 1.25 |
| 3785 | 60A/3P 4WSN 240V HD Fus Safety Sw-Nem | 1 | 262.52 E | 262.52 | 0.51 E | 0.51 |
| 3786 | 100A/3P 4WSN 240V HD Fus Safety Sw-Ne | 1 | 418.64 E | 418.64 | 2.04 E | 2.04 |
| 3787 | 200A/3P 4WSN 240V HD Fus Safety Sw-Ne | 2 | 721.44 E | 1,442.88 | 3.56 E | 7.12 |
| 3792 | 30A/2P 3WSN 240V HD Fus Safety Sw-Nem | 9 | 222.25 E | 2,000.25 | 0.42 E | 3.78 |
| 3800 | 30A/3P 4WSN 240V HD Fus Safety Sw-Nem | 1 | 275.95 E | 275.95 | 0.46 E | 0.46 |
| 3801 | 60A/3P 4WSN 240V HD Fus Safety Sw-Nem | 1 | 443.01 E | 443.01 | 0.60 E | 0.60 |
| 3820 | 30A/3P 240V GD NF Safety Sw-Nema 1 | 4 | 39.41 E | 157.64 | 0.93 E | 3.72 |
| 3845 | 30A/3P 4WSN 600V HD Fus Safety Sw-Nem | 5 | 306.78 E | 1,533.90 | 0.37 E | 1.85 |
| 3846 | 60A/3P 4WSN 600V HD Fus Safety Sw-Nem | 6 | 353.01 E | 2,118.06 | 0.51 E | 3.06 |
| 3861 | 30A/3P 4WSN 600V HD Fus Safety Sw-Nem | 3 | 490.24 E | 1,470.72 | 0.46 E | 1.38 |
| 3862 | 60A/3P 4WSN 600V HD Fus Safety Sw-Nem | 17 | 563.82 E | 9,584.94 | 0.60 E | 10.20 |
| 3863 | 100A/3P 4WSN 600V HD Fus Safety Sw-Nem | 1 | 863.64 E | 863.64 | 0.69 E | 0.69 |
| 3884 | 30A/3P 600V HD NF Safety Sw-Nema 1 | 173 | 70.94 E | 12,272.62 | 0.93 E | 160.89 |
| 3885 | 60A/3P 600V HD NF Safety Sw-Nema 1 | 5 | 124.07 E | 620.35 | 1.39 E | 6.95 |
| 3886 | 100A/3P 600V HD NF Safety Sw-Nema 1 | 4 | 389.31 E | 1,557.24 | 1.85 E | 7.40 |
| 3893 | 30A/4P 600V HD NF Safety Sw-Nema 1 | 6 | 411.19 E | 2,467.14 | 1.16 E | 6.96 |
| 3899 | 30A/3P 600V HD NF Safety Sw-Nema 3R | 27 | 137.86 E | 3,722.22 | 0.46 E | 12.42 |
| 3945 | 20A 250V RK5 Time Delay Fuse | 74 | 2.70 E | 199.80 | 0.05 E | 3.70 |
| 3947 | 30A 250V RK5 Time Delay Fuse | 15 | 2.58 E | 38.70 | 0.05 E | 0.75 |
| 3951 | 50A 250V RK5 Time Delay Fuse | 5 | 5.39 E | 26.95 | 0.05 E | 0.25 |
| 3952 | 60A 250V RK5 Time Delay Fuse | 3 | 4.60 E | 13.80 | 0.05 E | 0.15 |
| 3954 | 80A 250V RK5 Time Delay Fuse | 3 | 11.11 E | 33.33 | 0.06 E | 0.18 |
| 3959 | 150A 250V RK5 Time Delay Fuse | 6 | 22.22 E | 133.32 | 0.06 E | 0.36 |
| 3972 | 20A 600V RK5 Time Delay Fuse | 9 | 4.50 E | 40.50 | 0.05 E | 0.45 |
| 3977 | 50A 600V RK5 Time Delay Fuse | 51 | 9.35 E | 476.85 | 0.05 E | 2.55 |
| 3978 | 60A 600V RK5 Time Delay Fuse | 6 | 7.48 E | 44.88 | 0.05 E | 0.30 |
| 3982 | 100A 600V RK5 Time Delay Fuse | 3 | 17.88 E | 53.64 | 0.06 E | 0.18 |
| 4055 | 20A 250V RK1 Time Delay Fuse | 40 | 2.25 E | 90.00 | 0.05 E | 2.00 |
| 4084 | 30A 600V RK1 Time Delay Fuse | 15 | 7.61 E | 114.15 | 0.05 E | 0.75 |
| 4166 | 1200A 600V L Non-Time Delay Fuse | 3 | 397.88 E | 1,193.64 | 0.19 E | 0.57 |
| 4221 | 1P Tgl Manual Starter-Nema 1 encl. | 100 | 48.21 E | 4,821.00 | 0.37 E | 37.00 |
| 4227 | Heater Element | 80 | 20.20 E | 1,616.00 | 0.05 E | 4.00 |
| 4278 | Sz 1/ 480V Fusible Combo Starter-Nema 1 | 3 | 924.92 E | 2,774.76 | 2.27 E | 6.81 |
| 4282 | Sz 0/ 480V Fusible Combo Starter-Nema 1 | 4 | 753.39 E | 3,013.56 | 2.27 E | 9.08 |
| 4602 | 100A 18P 3P4W 277/480V MCB Pnlboard - 3 | 5 | 1,199.91 E | 5,999.55 | 3.01 E | 15.05 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|----------|--|----------|------------|-----------|------------|------------|
| 4919 | 100A Three Phase Meter-Nema 3R S.S. | 7 | 350.00 E | 2,450.00 | 2.13 E | 14.91 |
| 5209 | VFD-Variable Freq.Drive-3ph-460VAC | 4 | QUOTE 2 | 0.00 | 2.31 E | 9.24 |
| 5268 | XGA-TVSS 208Y/120 Three Phase 4wire 160 | 3 | 1,707.15 E | 5,121.45 | 1.85 E | 5.55 |
| 5270 | XGA-TVSS 480Y/277 Three Phase 4 wire 16 | 4 | 1,792.65 E | 7,170.60 | 1.85 E | 7.40 |
| 5327 | Gallon of Diesel Fuel | 1 | 3.50 E | 3.50 | 0.93 M | 0.00 |
| 5398 | Engraved Laminated Nameplate | 100 | 2.50 E | 250.00 | 0.14 E | 14.00 |
| 8477 | #6 1-Hole Copper/Alum Lug | 6 | 0.55 E | 3.30 | 2.78 C | 0.17 |
| 20702 | 600A 3 PH 15 KV 95 KV BIL Padmounted Sw | 4 | QUOTE 2 | 0.00 | 4.17 E | 16.68 |
| 20953 | 300KVA 3PH 13.2KV 480Y/277V Padmount | 1 | QUOTE 2 | 0.00 | 13.89 E | 13.89 |
| 24187 | 750KVA 3PH 13.2KV 480Y/277V Padmount | 9 | QUOTE 2 | 0.00 | 25.92 E | 233.28 |
| 24322 | 500KVA 3PH 13.2KV 480Y/277V Padmount | 1 | QUOTE 2 | 0.00 | 13.89 E | 13.89 |
| 24452 | 1500KVA 3PH 13.2KV 480Y/277V Padmoun | 1 | QUOTE 2 | 0.00 | 44.43 E | 44.43 |
| 28911 | 75 KVA Pad Mounted Transformer 13.2 KV - | 5 | QUOTE 2 | 0.00 | 16.66 E | 83.30 |
| 50A ECB | 50A ECB for SPS | 1 | QUOTE 2 | 0.00 | 1.20 E | 1.20 |
| ADMIN A | 100 Amp Surf Panel-Nema 1 | 1 | 500.00 E | 500.00 | 5.03 E | 5.03 |
| ADMIN B | 150 Amp Surf Panel-Nema 1 | 1 | 500.00 E | 500.00 | 7.16 E | 7.16 |
| CENT - A | 200 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 7.82 E | 7.82 |
| CENT-MSB | 2000A Main Switchboard/Free Standing-N1 | 1 | QUOTE 2 | 0.00 | 63.55 E | 63.55 |
| CENT-TA | 75 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 12.87 E | 12.87 |
| EHD1A-BD | 1000A Distribution Board-Nema 1 | 1 | QUOTE 2 | 0.00 | 16.85 E | 16.85 |
| EHD1B-BD | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 4.08 E | 4.08 |
| ELD1-BDH | 600 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 18.51 E | 18.51 |
| ETP1-BDH | 225 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 17.59 E | 17.59 |
| EUT1-BDH | 225 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 17.59 E | 17.59 |
| HDP A | 600 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 15.74 E | 47.22 |
| HL1-BDHQ | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 3.85 E | 3.85 |
| HLA | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 11.20 E | 33.60 |
| HM1-BDHQ | 400 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 12.84 E | 12.84 |
| HMA | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 10.37 E | 31.11 |
| HPA | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 7.87 E | 23.61 |
| HV-A | 225 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 7.05 E | 28.20 |
| HV-B | 100 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 4.32 E | 17.28 |
| LDP A | 400 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 17.08 E | 51.24 |
| LM1-BDHQ | 225 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 5.73 E | 5.73 |
| LP1-BDHQ | 225 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 10.93 E | 10.93 |
| LP1B | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 17.50 E | 52.50 |
| LP1C | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 11.27 E | 33.81 |
| LP1D | 100 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 7.41 E | 22.23 |
| LP2A-BDH | 600 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 15.85 E | 15.85 |
| LP2B-BDH | 400 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 16.83 E | 16.83 |
| LPA | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 11.94 E | 35.82 |
| LPA-2 | 225 Amp Surf Panel-Nema 1 | 3 | QUOTE 2 | 0.00 | 10.83 E | 32.49 |
| LV-A | 100 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 5.81 E | 23.24 |
| LV-A1 | 100 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 2.87 E | 11.48 |
| LV-B | 400 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 19.24 E | 76.96 |
| LV-B1 | 100 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 5.18 E | 20.72 |
| LV-B2 | 100 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 2.62 E | 10.48 |
| LV-K | 100 Amp Surf Panel-Nema 1 | 4 | QUOTE 2 | 0.00 | 4.95 E | 19.80 |
| MDP | 800A Distribution Board-Nema 1 | 4 | QUOTE 2 | 0.00 | 17.72 E | 70.88 |
| MDP-BDHQ | 1600A Main Switchboard/Free Standing-N1 | 1 | QUOTE 2 | 0.00 | 31.91 E | 31.91 |
| MDP-TEMF | 800A Main Switchboard/Free Standing-N1 | 3 | QUOTE 2 | 0.00 | 22.82 E | 68.46 |
| MDPH | 800A Distribution Board-Nema 1 | 2 | QUOTE 2 | 0.00 | 19.33 E | 38.66 |
| ORG ST A | 100 Amp Surf Panel-Nema 1 | 1 | 500.00 E | 500.00 | 3.93 E | 3.93 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|-----------------------------------|--|----------|----------|-----------|------------|------------|
| ORG ST B | 100 Amp Surf Panel-Nema 1 | 3 | 500.00 E | 1,500.00 | 4.77 E | 14.31 |
| PPH1 | 400 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 7.43 E | 14.86 |
| PPH2 | 400 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 7.16 E | 14.32 |
| PPH3 | 400 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 8.05 E | 16.10 |
| PPL1A | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 9.11 E | 18.22 |
| PPL1B | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 8.66 E | 17.32 |
| PPL1C | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 6.04 E | 12.08 |
| PPL2A | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 8.35 E | 16.70 |
| PPL2B | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 8.21 E | 16.42 |
| PPL3A | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 7.49 E | 14.98 |
| PPL3B | 225 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 6.35 E | 12.70 |
| PPL4A | 100 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 4.46 E | 8.92 |
| PPL4B | 100 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 3.83 E | 7.66 |
| PPL4C | 100 Amp Surf Panel-Nema 1 | 2 | QUOTE 2 | 0.00 | 4.22 E | 8.44 |
| RSC | 1200A/3P 4WSN 600V HD Fus Safety Sw-Ne | 1 | QUOTE 2 | 0.00 | 10.65 E | 10.65 |
| RSC-L1 | 225 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 8.38 E | 8.38 |
| RSC-L2 | 225 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 6.46 E | 6.46 |
| RSC-L3 | 225 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 7.85 E | 7.85 |
| RSC-MDP | 1200A Distribution Board-Nema 1 | 1 | QUOTE 2 | 0.00 | 22.99 E | 22.99 |
| RSC-T1 | 112.5 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 14.81 E | 14.81 |
| SPS | 45 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 11.90 E | 11.90 |
| SPS | 125 Amp Surf Panel-Nema 3R | 1 | QUOTE 2 | 0.00 | 5.83 E | 5.83 |
| SPS | 1 Section Motor Control Center | 1 | QUOTE 2 | 0.00 | 5.55 E | 5.55 |
| SPS ECB | 600A ECB for Sewage Pump Station | 1 | QUOTE 2 | 0.00 | 5.65 E | 5.65 |
| T-1 | 112.5 KVA 3PH Transformer 480V X 208V | 4 | QUOTE 2 | 0.00 | 14.81 E | 59.24 |
| T-2 | 30 KVA 3PH Transformer 480V X 208V | 4 | QUOTE 2 | 0.00 | 7.64 E | 30.56 |
| T-3 | 30 KVA 3PH Transformer 480V X 208V | 4 | QUOTE 2 | 0.00 | 7.64 E | 30.56 |
| T1-TEMF | 112.5 KVA 3PH Transformer 480V X 208V | 3 | QUOTE 2 | 0.00 | 14.81 E | 44.43 |
| T2-TEMF | 45 KVA 3PH Transformer 480V X 208V | 3 | QUOTE 2 | 0.00 | 11.90 E | 35.70 |
| T3-TEMF | 15 KVA 3PH Transformer 480V X 208V | 3 | QUOTE 2 | 0.00 | 3.93 E | 11.79 |
| TM1-BDHQ | 75 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 12.87 E | 12.87 |
| TP1-BDHQ | 75 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 12.87 E | 12.87 |
| TP2-BDHQ | 112.5 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 14.81 E | 14.81 |
| TPH6 | 30 KVA 3PH Transformer 480V X 208V | 2 | QUOTE 2 | 0.00 | 7.64 E | 15.28 |
| TPPH1 | 75 KVA 3PH Transformer 480V X 208V | 2 | QUOTE 2 | 0.00 | 12.87 E | 25.74 |
| TPPH2 | 75 KVA 3PH Transformer 480V X 208V | 2 | QUOTE 2 | 0.00 | 12.87 E | 25.74 |
| TPPH3 | 75 KVA 3PH Transformer 480V X 208V | 2 | QUOTE 2 | 0.00 | 12.87 E | 25.74 |
| TPPH4 | 30 KVA 3PH Transformer 480V X 208V | 2 | QUOTE 2 | 0.00 | 7.64 E | 15.28 |
| TPPH5 | 30 KVA 3PH Transformer 480V X 208V | 2 | QUOTE 2 | 0.00 | 7.64 E | 15.28 |
| TTC1-BDH | 30 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 7.64 E | 7.64 |
| TTC2-BDH | 30 KVA 3PH Transformer 480V X 208V | 1 | QUOTE 2 | 0.00 | 7.64 E | 7.64 |
| ULPB-BDH | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 5.84 E | 5.84 |
| ULPBS-BD | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 4.12 E | 4.12 |
| ULPN-BDH | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 4.39 E | 4.39 |
| ULPNS-BD | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 5.42 E | 5.42 |
| ULPS-BDH | 225 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 11.71 E | 11.71 |
| ULPSS | 100 Amp Surf Panel-Nema 1 | 1 | QUOTE 2 | 0.00 | 5.50 E | 5.50 |
| --- 03 Distribution Total --- | | | | 86,465.55 | | 2,567.53 |
| --- 04 Light Fixtures & Lamps --- | | | | | | |
| 6320 | H.I.D. Single Head Pole Top Fixture | 149 | QUOTE 1 | 0.00 | 1.39 E | 207.11 |
| 6321 | H.I.D. Double Head Pole Top Fixture | 62 | QUOTE 1 | 0.00 | 2.31 E | 143.22 |
| 6323 | H.I.D. Four Head Pole Top Fixture | 7 | QUOTE 1 | 0.00 | 3.24 E | 22.68 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|----------|--|----------|---------|-----------|------------|------------|
| 6528 | Pendant (length as required) | 1 | QUOTE 1 | 0.00 | 0.23 E | 0.23 |
| 6537 | Fixture Ceiling Canopy Supplied w/ Fixture | 245 | QUOTE 1 | 0.00 | 0.02 E | 4.90 |
| 6538 | Fixture Stem | 192 | QUOTE 1 | 0.00 | 0.05 E | 9.60 |
| 6749 | Emergency Ballast | 282 | QUOTE 1 | 0.00 | 0.28 E | 78.96 |
| 6750 | Flourescent Dimming Ballast | 30 | QUOTE 1 | 0.00 | 0.28 E | 8.40 |
| 6805 | 32 Watt T8 3500K Specification Grad | 3,838 | QUOTE 1 | 0.00 | 0.03 E | 115.14 |
| 6812 | 32 Watt Triple Biax 4100K Deluxe Co | 48 | QUOTE 1 | 0.00 | 0.03 E | 1.44 |
| 6847 | F20T12/CW Preheat Dlx 24" Fluor Lamp | 32 | QUOTE 1 | 0.00 | 0.03 E | 0.96 |
| 6922 | 100 Watt MH Lamp | 51 | QUOTE 1 | 0.00 | 0.93 E | 47.43 |
| 6925 | 250 Watt MH Lamp | 72 | QUOTE 1 | 0.00 | 0.93 E | 66.96 |
| A-ADMIN | 2'x4' Fluor Lay-In | 43 | QUOTE 1 | 0.00 | 0.42 E | 18.06 |
| A-COF | 2'x4' Surf Commercial Fluor | 120 | QUOTE 1 | 0.00 | 0.56 E | 67.20 |
| A-TEMF | 2'x4' Troffer Fluorescent | 108 | QUOTE 1 | 0.00 | 0.51 E | 55.08 |
| A1-COF | 2'x4' Surf Commercial Fluor | 36 | QUOTE 1 | 0.00 | 0.56 E | 20.16 |
| A1-TEMF | 2'x4' Troffer Fluorescent | 45 | QUOTE 1 | 0.00 | 0.51 E | 22.95 |
| A15 | 2'x4' Fluor Lay-In | 11 | QUOTE 1 | 0.00 | 0.42 E | 4.62 |
| A17 | 1'x4' Flour Lay-In | 6 | QUOTE 1 | 0.00 | 0.56 E | 3.36 |
| A1E-TEMF | 2'x4' Troffer Fluorescent | 21 | QUOTE 1 | 0.00 | 0.51 E | 10.71 |
| A3 | 2'x4' Fluor Lay-In | 45 | QUOTE 1 | 0.00 | 0.42 E | 18.90 |
| A3/EM | 2'x4' Fluor Lay-In | 5 | QUOTE 1 | 0.00 | 0.42 E | 2.10 |
| B-ADMIN | 2'x2' Fluor Lay-In | 18 | QUOTE 1 | 0.00 | 0.37 E | 6.66 |
| B-COF | 1'x4' Surf Commercial Fluor | 108 | QUOTE 1 | 0.00 | 0.56 E | 60.48 |
| B-TEMF | 1'x4' Flour Lay-In | 15 | QUOTE 1 | 0.00 | 0.56 E | 8.40 |
| B1-COF | 1'x4' Surf Commercial Fluor | 25 | QUOTE 1 | 0.00 | 0.56 E | 14.00 |
| B16 | 2'x4' Fluor Lay-In | 10 | QUOTE 1 | 0.00 | 0.42 E | 4.20 |
| B2 | 2'x4' Fluor Lay-In | 94 | QUOTE 1 | 0.00 | 0.42 E | 39.48 |
| B2/EM | 2'x4' Fluor Lay-In | 15 | QUOTE 1 | 0.00 | 0.42 E | 6.30 |
| B23 | 1'x4' Flour Lay-In | 2 | QUOTE 1 | 0.00 | 0.56 E | 1.12 |
| B3 | 2'x4' Fluor Lay-In | 18 | QUOTE 1 | 0.00 | 0.42 E | 7.56 |
| C-ADMIN | Compact Fluor Wall Bracket | 4 | QUOTE 1 | 0.00 | 0.42 E | 1.68 |
| C-TEMF | 4' Industrial Fluor | 141 | QUOTE 1 | 0.00 | 0.51 E | 71.91 |
| C1-COF | 2'x4' Fluor Lay-In | 8 | QUOTE 1 | 0.00 | 0.42 E | 3.36 |
| C1-TEMF | 2' x 4' 6 Lamp High Bay Industrial | 27 | QUOTE 1 | 0.00 | 1.62 E | 43.74 |
| C1E-TEMF | 2' x 4' 6 Lamp High Bay Industrial | 6 | QUOTE 1 | 0.00 | 1.62 E | 9.72 |
| C4 | 2'x4' Fluor Lay-In | 5 | QUOTE 1 | 0.00 | 0.42 E | 2.10 |
| C5 | 2'x4' Fluor Lay-In | 20 | QUOTE 1 | 0.00 | 0.42 E | 8.40 |
| CE-TEMF | 4' Industrial Fluor | 24 | QUOTE 1 | 0.00 | 0.51 E | 12.24 |
| D-COF | 2'x4' Surf Commercial Fluor | 25 | QUOTE 1 | 0.00 | 0.56 E | 14.00 |
| D-TEMF | 4' Wall Fluor | 18 | QUOTE 1 | 0.00 | 0.46 E | 8.28 |
| D1-COF | 2'x4' Surf Commercial Fluor | 5 | QUOTE 1 | 0.00 | 0.56 E | 2.80 |
| DX1 | H.I.D. Recessed Fixture | 4 | QUOTE 1 | 0.00 | 0.74 E | 2.96 |
| E-COF | 1'x4' Surf Commercial Fluor | 47 | QUOTE 1 | 0.00 | 0.56 E | 26.32 |
| E1-COF | 1'x4' Surf Commercial Fluor | 14 | QUOTE 1 | 0.00 | 0.56 E | 7.84 |
| EE-TEMF | Compact Fluor Recessed Downlight | 6 | QUOTE 1 | 0.00 | 0.42 E | 2.52 |
| EFL2 | 2'x4' Troffer Fluorescent | 42 | QUOTE 1 | 0.00 | 0.51 E | 21.42 |
| EFL3 | 2'x4' Troffer Fluorescent | 24 | QUOTE 1 | 0.00 | 0.51 E | 12.24 |
| EM | Dual Head Emerg Light w/Batt Pack | 50 | QUOTE 1 | 0.00 | 0.74 E | 37.00 |
| EM-ADMIN | Dual Head Emerg Light w/Batt Pack | 9 | QUOTE 1 | 0.00 | 0.74 E | 6.66 |
| EX | Exit Fixture w/Batt Pack | 56 | QUOTE 1 | 0.00 | 0.37 E | 20.72 |
| EX-ADMIN | Exit Fixture w/Batt Pack | 7 | QUOTE 1 | 0.00 | 0.37 E | 2.59 |
| EXIT | Exit Fixture w/Batt Pack | 21 | QUOTE 1 | 0.00 | 0.37 E | 7.77 |
| F-ADMIN | 4' Wrap-Around 2-Lamp | 7 | QUOTE 1 | 0.00 | 0.51 E | 3.57 |
| F-COF | 2'x4' Fluor Lay-In | 508 | QUOTE 1 | 0.00 | 0.42 E | 213.36 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|----------|---|----------|----------|-----------|------------|------------|
| F-TEMF | Compact Fluor Recessed Downlight | 9 | QUOTE 1 | 0.00 | 0.42 E | 3.78 |
| F1-COF | 2'x4' Fluor Lay-In | 24 | QUOTE 1 | 0.00 | 0.42 E | 10.08 |
| F3 | 4' Industrial Fluor | 34 | QUOTE 1 | 0.00 | 0.51 E | 17.34 |
| F3/EM | 4' Industrial Fluor | 2 | QUOTE 1 | 0.00 | 0.51 E | 1.02 |
| FL1 | 2'x4' Troffer Fluorescent | 6 | QUOTE 1 | 0.00 | 0.51 E | 3.06 |
| FL2 | 2'x4' Troffer Fluorescent | 140 | QUOTE 1 | 0.00 | 0.51 E | 71.40 |
| FL3 | 2'x4' Troffer Fluorescent | 26 | QUOTE 1 | 0.00 | 0.51 E | 13.26 |
| FP1 | 4' Indirect / Direct Linear Ceiling Mtd | 96 | QUOTE 1 | 0.00 | 0.60 E | 57.60 |
| FP2 | 4' Industrial Fluor | 42 | QUOTE 1 | 0.00 | 0.51 E | 21.42 |
| FP3 | 4' Industrial Fluor | 4 | QUOTE 1 | 0.00 | 0.51 E | 2.04 |
| G-COF | 2'x4' Fluor Lay-In | 68 | QUOTE 1 | 0.00 | 0.42 E | 28.56 |
| G-TEMF | 2' x 4' 6 Lamp High Bay Industrial | 42 | QUOTE 1 | 0.00 | 1.62 E | 68.04 |
| G1-COF | 2'x4' Fluor Lay-In | 48 | QUOTE 1 | 0.00 | 0.42 E | 20.16 |
| G23 16FT | 16' Indirect / Direct Linear Ceiling Mtd (4) 4' F | 19 | QUOTE 1 | 0.00 | 1.16 E | 22.04 |
| G23 20FT | 20' Indirect / Direct Linear Ceiling Mtd (5) 4' F | 4 | QUOTE 1 | 0.00 | 1.53 E | 6.12 |
| G23 32FT | 32' Indirect / Direct Linear Ceiling Mtd (8) 4' F | 1 | QUOTE 1 | 0.00 | 1.85 E | 1.85 |
| G23E 16F | 16' Indirect / Direct Linear Ceiling Mtd (4) 4' F | 23 | QUOTE 1 | 0.00 | 1.16 E | 26.68 |
| G23E 20F | 20' Indirect / Direct Linear Ceiling Mtd (5) 4' F | 6 | QUOTE 1 | 0.00 | 1.53 E | 9.18 |
| G25W | 4' Wall Fluor | 6 | QUOTE 1 | 0.00 | 0.46 E | 2.76 |
| G8 | 36"-Under Counter Fixture | 3 | QUOTE 1 | 0.00 | 0.42 E | 1.26 |
| GE-TEMF | 2' x 4' 6 Lamp High Bay Industrial | 33 | QUOTE 1 | 0.00 | 1.62 E | 53.46 |
| H-ADMIN | H.I.D. Wall Pack Fixture | 6 | QUOTE 1 | 0.00 | 0.83 E | 4.98 |
| H-COF | H.I.D. Wall Pack Fixture | 51 | QUOTE 1 | 0.00 | 0.83 E | 42.33 |
| H-TEMF | H.I.D. Wall Pack Fixture | 18 | QUOTE 1 | 0.00 | 0.83 E | 14.94 |
| H11 | Incand Vandal/Vapor Proof Fixture | 2 | QUOTE 1 | 0.00 | 0.74 E | 1.48 |
| H47 | Compact Fluor Wall Bracket | 25 | QUOTE 1 | 0.00 | 0.42 E | 10.50 |
| H48 | Compact Fluor Wall Bracket | 5 | QUOTE 1 | 0.00 | 0.42 E | 2.10 |
| H49 | Compact Fluor Surace/Ceiling Mtd | 1 | QUOTE 1 | 0.00 | 0.42 E | 0.42 |
| H49W | Compact Fluor Surace/Ceiling Mtd | 2 | QUOTE 1 | 0.00 | 0.42 E | 0.84 |
| I-COF | 4' Wall Fluor | 28 | QUOTE 1 | 0.00 | 0.46 E | 12.88 |
| J-ADMIN | Compact Fluor Recessed Downlight | 9 | QUOTE 1 | 0.00 | 0.42 E | 3.78 |
| J-COF | 2'x4' Fluor Lay-In | 20 | QUOTE 1 | 0.00 | 0.42 E | 8.40 |
| J-TEMF | Compact Fluor Recessed Downlight | 21 | QUOTE 1 | 0.00 | 0.42 E | 8.82 |
| J1-COF | 2'x4' Fluor Lay-In | 20 | QUOTE 1 | 0.00 | 0.42 E | 8.40 |
| K-COF | Compact Fluor Recessed Downlight | 48 | QUOTE 1 | 0.00 | 0.42 E | 20.16 |
| K-TEMF | 2-LIGHT 4-FEET 32-WATT EXPLOSION PR | 12 | QUOTE 1 | 0.00 | 1.16 E | 13.92 |
| L-COF | 2' Wall Fluor | 16 | QUOTE 1 | 0.00 | 0.37 E | 5.92 |
| L-TEMF | 48" Under Counter Fixture | 18 | QUOTE 1 | 0.00 | 0.42 E | 7.56 |
| LF1 | 4' Wrap-Around 2-Lamp | 12 | QUOTE 1 | 0.00 | 0.51 E | 6.12 |
| LF2 | 4'-0 Fluor Vaportite Sealed | 24 | QUOTE 1 | 0.00 | 0.60 E | 14.40 |
| LX | Fluorescent Wallpack | 20 | QUOTE 1 | 0.00 | 0.60 E | 12.00 |
| LX2 | H.I.D. Wall Pack Fixture | 18 | QUOTE 1 | 0.00 | 0.83 E | 14.94 |
| M-COF | H.I.D. Surface Mtd Square Fixture | 72 | QUOTE 1 | 0.00 | 0.93 E | 66.96 |
| OS | 8' Industrial Fluor | 60 | 125.00 E | 7,500.00 | 0.79 E | 47.40 |
| OS1 | 8' Industrial Fluor | 25 | 125.00 E | 3,125.00 | 0.79 E | 19.75 |
| RH-ADMIN | Emergency Remote Head | 2 | QUOTE 1 | 0.00 | 0.46 E | 0.92 |
| ROADWAY | 30' Steel Pole | 149 | QUOTE 1 | 0.00 | 5.09 E | 758.41 |
| RSC-EM | Dual Head Emerg Light w/Batt Pack | 7 | QUOTE 1 | 0.00 | 0.74 E | 5.18 |
| RSC-EXIT | Exit Fixture w/Batt Pack | 4 | QUOTE 1 | 0.00 | 0.37 E | 1.48 |
| SA | 30' Steel Pole | 7 | QUOTE 1 | 0.00 | 5.09 E | 35.63 |
| SB | 30' Steel Pole | 29 | QUOTE 1 | 0.00 | 5.09 E | 147.61 |
| SC | 30' Steel Pole | 31 | QUOTE 1 | 0.00 | 5.09 E | 157.79 |
| SD | 30' Steel Pole | 2 | QUOTE 1 | 0.00 | 5.09 E | 10.18 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|---|--|----------|------------|-----------|------------|------------|
| UC | 24"-Under Counter Fixture | 2 | QUOTE 1 | 0.00 | 0.37 E | 0.74 |
| UL | Vaporproof CFL Globe-Guard | 2 | QUOTE 1 | 0.00 | 0.60 E | 1.20 |
| WF | Decorative Fluorescent Wall Mounted | 4 | QUOTE 1 | 0.00 | 0.51 E | 2.04 |
| WF2 | 4' Wrap-Around 2-Lamp | 4 | QUOTE 1 | 0.00 | 0.51 E | 2.04 |
| X1-COF | Exit Fixture w/Batt Pack | 81 | QUOTE 1 | 0.00 | 0.37 E | 29.97 |
| X1-TEMF | Exit Fixture w/Batt Pack | 33 | QUOTE 1 | 0.00 | 0.37 E | 12.21 |
| X2-TEMF | Exit Fixture w/Batt Pack | 12 | QUOTE 1 | 0.00 | 0.37 E | 4.44 |
| X3-TEMF | Exit Fixture w/Batt Pack | 6 | QUOTE 1 | 0.00 | 0.37 E | 2.22 |
| X4-TEMF | Exit Fixture w/Batt Pack | 21 | QUOTE 1 | 0.00 | 0.37 E | 7.77 |
| Y-TEMF | Dual Head Emerg Light w/Batt Pack | 9 | QUOTE 1 | 0.00 | 0.74 E | 6.66 |
| Z-TEMF | 4' Wall Fluor | 3 | QUOTE 1 | 0.00 | 0.46 E | 1.38 |
| --- 04 Light Fixtures & Lamps Total --- | | | | 10,625.00 | | 3,599.55 |
| --- 05 Wiring Device & Covers --- | | | | | | |
| 5407 | 15A SP Mom Cont Switch | 6 | 1,384.32 C | 83.06 | 0.22 E | 1.32 |
| 5423 | 20A Spec Grade SP Switch | 240 | 157.03 C | 376.87 | 0.14 E | 33.60 |
| 5444 | 20A Spec Grade DP Toggle Switch | 4 | 555.21 C | 22.21 | 0.23 E | 0.92 |
| 5458 | 20A Spec Grade 3-Way Switch | 68 | 280.34 C | 190.63 | 0.23 E | 15.64 |
| 5469 | 20A Spec Grade 4-Way Switch | 1 | 668.16 C | 6.68 | 0.37 E | 0.37 |
| 5486 | Hubbell #HBL15571 20 Amp 120-277 Volt Si | 19 | 14.78 E | 280.82 | 0.16 E | 3.04 |
| 5494 | 30A/125V Flush Rcpt (5-30R) | 2 | 968.99 C | 19.38 | 0.34 E | 0.68 |
| 5504 | 20A/125V Spec Grade Dup Rcpt (5-20R) | 2,395 | 117.62 C | 2,817.00 | 0.22 E | 526.90 |
| 5517 | 20A 125V Spec Grade GFI Dup Rcpt (5-20R) | 366 | 9.95 E | 3,641.70 | 0.18 E | 65.88 |
| 5523 | 20A/125V Iso Grd Dup Rcpt (5-20R) | 8 | 387.63 C | 31.01 | 0.22 E | 1.76 |
| 5528 | 20A/125V Surge Suppressor Dup Rcpt | 81 | 2,557.96 C | 2,071.95 | 0.22 E | 17.82 |
| 5541 | 20A/125V 2P3W Tw-Lk Rcpt (L5-20R) | 10 | 947.34 C | 94.73 | 0.16 E | 1.60 |
| 5542 | 20A/250V 2P3W Tw-Lk Rcpt (L6-20R) | 51 | 867.54 C | 442.45 | 0.16 E | 8.16 |
| 5561 | 30A 250V 3P4W Tw-Lk Rcpt (L15-30R) | 18 | 2,094.20 C | 376.96 | 0.24 E | 4.32 |
| 5617 | 30A 480V 3P4W Tw-Lk Conn (L16-30C) | 9 | 4,668.93 C | 420.20 | 0.35 E | 3.15 |
| 5630 | 30A/250V 2P3W Sgl Rcpt (6-30R) | 4 | 699.52 C | 27.98 | 0.21 E | 0.84 |
| 5647 | 30A-3P-4W-480VAC L16-30R Power Recept | 3 | 35.00 E | 105.00 | 0.42 E | 1.26 |
| 5706 | 12 Hour Spring Wound Timer | 18 | 22.70 E | 408.60 | 0.19 E | 3.42 |
| 5726 | Lutron #NTF-10-277-GR Dimmer Control Gra | 30 | 167.67 E | 5,030.10 | 0.23 E | 6.90 |
| 5893 | 1G Plastic Blank Plate | 1,388 | 22.97 C | 318.82 | 0.07 E | 97.16 |
| 5894 | 1G Plastic Decora Plate | 184 | 26.38 C | 48.54 | 0.07 E | 12.88 |
| 5895 | 1G Plastic Duplex Receptacle Plate | 2,123 | 19.03 C | 404.01 | 0.06 E | 127.38 |
| 5896 | 1G Plastic Power Receptacle Plate | 5 | 136.22 C | 6.81 | 0.07 E | 0.35 |
| 5897 | 1G Plastic Single Receptacle Plate | 2 | 43.80 C | 0.88 | 0.05 E | 0.10 |
| 5898 | 1G Plastic Switch Plate | 295 | 19.03 C | 56.14 | 0.07 E | 20.65 |
| 5903 | 2G Plastic Blank Plate | 34 | 47.02 C | 15.99 | 0.09 E | 3.06 |
| 5906 | 2G Plastic Duplex Receptacle Plate | 58 | 40.92 C | 23.73 | 0.07 E | 4.06 |
| 5909 | 2G Plastic Switch Plate | 24 | 45.39 C | 10.89 | 0.09 E | 2.16 |
| 5912 | 3G Plastic Switch Plate | 8 | 59.95 C | 4.80 | 0.11 E | 0.88 |
| 5915 | 4G Plastic Switch Plate | 3 | 111.14 C | 3.33 | 0.13 E | 0.39 |
| 5925 | 1G SS Blank Plate | 22 | 84.34 C | 18.55 | 0.07 E | 1.54 |
| 5928 | 1G SS Power Rcpt Plate | 62 | 160.59 C | 99.57 | 0.07 E | 4.34 |
| 5970 | 4" Square 1G Ind Power Rcpt Cover | 10 | 258.99 C | 25.90 | 0.07 E | 0.70 |
| 5972 | 4" Square 1G Ind Switch Cover | 62 | 95.30 C | 59.09 | 0.06 E | 3.72 |
| 5978 | 4" Square-2G Ind Dup Rcpt Cover | 2 | 95.30 C | 1.91 | 0.09 E | 0.18 |
| 5985 | 1G Cast Dup Rcpt Cover w/Hinged Lid | 48 | 21.29 E | 1,021.92 | 0.09 E | 4.32 |
| 6032 | 1G WP Duplex Receptacle Cover | 146 | 304.65 C | 444.79 | 0.11 E | 16.06 |
| 6070 | 4" Square Flat Blank Cover | 3,615 | 26.81 C | 969.18 | 0.06 E | 216.90 |
| 6072 | 4-11/16" Square Blank Cover | 159 | 38.88 C | 61.82 | 0.07 E | 11.13 |

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|--|----------|------------|------------|------------|------------|
| 12577 | Grndscr&Bare Pigtail | 3,186 | 35.92 C | 1,144.41 | 1.11 C | 35.36 |
| 19658 | 20A 3P2W 3/4"H Delay Actin Sgl Rcpt Dead | 6 | 336.52 E | 2,019.12 | 0.66 E | 3.96 |
| | --- 05 Wiring Device & Covers Total --- | | | 23,207.53 | | 1,264.86 |
| | --- 06 Underground/Site --- | | | | | |
| 1183 | 3/4" PVC Conduit | 5,140 | 16.20 C | 832.68 | 1.39 C | 71.45 |
| 1184 | 1" PVC Conduit | 28,470 | 23.88 C | 6,798.64 | 1.62 C | 461.21 |
| 1185 | 1-1/4" PVC Conduit | 150 | 31.80 C | 47.70 | 1.85 C | 2.78 |
| 1186 | 1-1/2" PVC Conduit | 1,500 | 37.20 C | 558.00 | 2.08 C | 31.20 |
| 1187 | 2" PVC Conduit | 44,210 | 48.60 C | 21,486.06 | 2.31 C | 1,021.25 |
| 1188 | 2-1/2" PVC Conduit | 780 | 77.10 C | 601.38 | 2.78 C | 21.68 |
| 1189 | 3" PVC Conduit | 1,600 | 97.80 C | 1,564.80 | 3.01 C | 48.16 |
| 1190 | 3-1/2" PVC Conduit | 120 | 114.10 C | 136.92 | 3.24 C | 3.89 |
| 1191 | 4" PVC Conduit | 207,975 | 138.00 C | 287,005.50 | 3.70 C | 7,695.08 |
| 1192 | 5" PVC Conduit | 96,470 | 189.00 C | 182,328.30 | 4.17 C | 4,022.80 |
| 2234 | 1" PVC Male Adaptor | 300 | 29.97 C | 89.91 | 0.06 E | 18.00 |
| 2236 | 1-1/2" PVC Male Adaptor | 10 | 51.99 C | 5.20 | 0.07 E | 0.70 |
| 2238 | 2-1/2" PVC Male Adaptor | 6 | 115.06 C | 6.90 | 0.09 E | 0.54 |
| 2239 | 3" PVC Male Adaptor | 32 | 159.86 C | 51.16 | 0.10 E | 3.20 |
| 2240 | 3-1/2" PVC Male Adaptor | 12 | 246.45 C | 29.57 | 0.11 E | 1.32 |
| 2241 | 4" PVC Male Adaptor | 72 | 286.22 C | 206.08 | 0.12 E | 8.64 |
| 2245 | 3/4" PVC Female Adaptor | 8 | 22.78 C | 1.82 | 0.05 E | 0.40 |
| 2246 | 1" PVC Female Adaptor | 8 | 46.18 C | 3.69 | 0.06 E | 0.48 |
| 2247 | 1-1/4" PVC Female Adaptor | 2 | 46.18 C | 0.92 | 0.06 E | 0.12 |
| 2248 | 1-1/2" PVC Female Adaptor | 18 | 49.29 C | 8.87 | 0.07 E | 1.26 |
| 2249 | 2" PVC Female Adaptor | 90 | 59.08 C | 53.17 | 0.08 E | 7.20 |
| 2250 | 2-1/2" PVC Female Adaptor | 24 | 145.73 C | 34.98 | 0.09 E | 2.16 |
| 2251 | 3" PVC Female Adaptor | 16 | 165.28 C | 26.44 | 0.10 E | 1.60 |
| 2256 | 1" PVC Bell End | 16 | 63.39 C | 10.14 | 0.08 E | 1.28 |
| 2257 | 1-1/4" PVC Bell End | 2 | 75.91 C | 1.52 | 0.09 E | 0.18 |
| 2259 | 2" PVC Bell End | 2 | 88.78 C | 1.78 | 0.13 E | 0.26 |
| 2260 | 2-1/2" PVC Bell End | 24 | 104.85 C | 25.16 | 0.15 E | 3.60 |
| 2263 | 4" PVC Bell End | 88 | 145.99 C | 128.47 | 0.20 E | 17.60 |
| 2264 | 5" PVC Bell End | 58 | 208.92 C | 121.17 | 0.22 E | 12.76 |
| 2275 | 4" PVC Cap | 8 | 568.60 C | 45.49 | 0.10 C | 0.01 |
| 2295 | 3/4" PVC Coupling | 646 | 11.47 C | 74.10 | 0.03 E | 19.38 |
| 2296 | 1" PVC Coupling | 914 | 17.41 C | 159.13 | 0.04 E | 36.56 |
| 2297 | 1-1/4" PVC Coupling | 17 | 26.21 C | 4.46 | 0.05 E | 0.85 |
| 2298 | 1-1/2" PVC Coupling | 150 | 32.44 C | 48.66 | 0.06 E | 9.00 |
| 2299 | 2" PVC Coupling | 493 | 42.15 C | 207.80 | 0.06 E | 29.58 |
| 2300 | 2-1/2" PVC Coupling | 102 | 76.15 C | 77.67 | 0.07 E | 7.14 |
| 2301 | 3" PVC Coupling | 192 | 123.16 C | 236.47 | 0.08 E | 15.36 |
| 2302 | 3-1/2" PVC Coupling | 12 | 153.83 C | 18.46 | 0.09 E | 1.08 |
| 2303 | 4" PVC Coupling | 870 | 171.92 C | 1,494.84 | 0.10 E | 86.95 |
| 2304 | 5" PVC Coupling | 281 | 437.82 C | 1,230.27 | 0.11 E | 30.91 |
| 2307 | 3/4" PVC Elbow | 8 | 41.13 C | 3.29 | 0.08 E | 0.64 |
| 2308 | 1" PVC Elbow | 144 | 62.30 C | 89.71 | 0.09 E | 12.96 |
| 2311 | 2" PVC Elbow | 60 | 167.55 C | 100.53 | 0.28 E | 16.80 |
| 2315 | 4" PVC Elbow | 52 | 802.41 C | 417.25 | 0.69 E | 35.88 |
| 2316 | 5" PVC Elbow | 196 | 1,320.70 C | 2,588.57 | 0.93 E | 182.28 |
| 2326 | 4" PVC Elbow (36" Radius) | 120 | 1,736.18 C | 2,083.42 | 0.69 E | 82.80 |
| 2327 | 5" PVC Elbow (36" Radius) | 10 | 30.47 E | 304.70 | 0.93 E | 9.30 |
| 2425 | 2 Inch 45 Degree Elbow | 8 | 168.63 C | 13.49 | 0.23 E | 1.84 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|---|----------|------------|------------|------------|------------|
| 2426 | 2-1/2 Inch 45 Degree Elbow | 8 | 370.74 C | 29.66 | 0.37 E | 2.96 |
| 2672 | 2"x3" Base Spacer | 5,178 | 65.56 C | 3,394.79 | 9.26 C | 479.50 |
| 2673 | 3"x3" Base Spacer | 298 | 74.05 C | 220.30 | 9.26 C | 27.55 |
| 2674 | 4"x3" Base Spacer | 25,967 | 76.38 C | 19,833.50 | 9.26 C | 2,404.53 |
| 2675 | 5"x3" Base Spacer | 11,965 | 92.94 C | 11,120.27 | 9.26 C | 1,107.96 |
| 6521 | Concrete Pole Base-18"Flush x 24"Deep | 6 | 35.00 E | 210.00 | 2.20 E | 13.20 |
| 6529 | Pole Base Anchor Bolt & Nuts | 872 | 0.02 E | 17.44 | 0.02 E | 17.44 |
| 6572 | 24"x4" Sono-Tube (60" hole) | 218 | 65.00 E | 14,170.00 | 4.77 E | 1,039.86 |
| 6575 | Dig Pole Base Hole-18"x24" Deep | 6 | 35.00 E | 210.00 | 0.02 E | 0.12 |
| 6578 | Dig Pole Base Hole-24"x60" Deep | 218 | 75.00 E | 16,350.00 | 0.02 E | 4.36 |
| 7379 | Lighting Cover 11 x 18 | 149 | 34.00 E | 5,066.00 | 0.23 E | 34.27 |
| 7436 | Box W/ Bottom 11 x 18 x 12" | 149 | 130.00 E | 19,370.00 | 1.11 E | 165.39 |
| 8495 | #4 Re-Bar | 11,336 | 45.00 C | 5,101.20 | 4.63 C | 524.86 |
| 11331 | 6"Wx24"D Trench-Ditch Witch | 6,260 | 0.00 E | 0.00 | 0.00 C | 0.00 |
| 11349 | 18"Wx48"D Trench-Back Hoe | 1,025 | 0.00 E | 0.00 | 0.00 E | 0.00 |
| 11354 | 24"Wx48"D Trench-Back Hoe | 450 | 0.00 E | 0.00 | 0.00 E | 0.00 |
| 11419 | 5 Sack Concrete (Cu. Yards) | 208 | 85.00 E | 17,673.20 | 0.46 E | 95.64 |
| 11421 | 3000# Concrete (Cu. Yards) | 147 | 85.00 E | 12,513.70 | 0.51 E | 75.08 |
| 11433 | 4 x 4 Concrete Housekeeping Pad | 31 | 0.00 E | 0.00 | 0.00 E | 0.00 |
| 11556 | 4" Hole Core Drill | 6 | 42.00 E | 252.00 | 0.01 E | 0.06 |
| 11615 | Red Warning Tape | 1,475 | 36.32 M | 53.57 | 1.85 M | 2.73 |
| 24880 | 6"Wx36"D Trench-Ditch Witch | 900 | 0.00 E | 0.00 | 0.00 E | 0.00 |
| | --- 06 Underground/Site Total --- | | | 636,950.87 | | 20,035.63 |
| | --- 07 Misc --- | | | | | |
| 2005 | 5" Weatherhead | 2 | 1,064.51 E | 2,129.02 | 2.78 E | 5.56 |
| 2688 | 3/8" All Thread | 581 | 38.36 C | 222.68 | 5.82 C | 33.79 |
| 2715 | Acoustical T-Bar Clip 515 | 2,876 | 39.89 C | 1,147.24 | 5.55 C | 159.62 |
| 2717 | T-BAR Box Hanger 512HDEEP | 84 | 5.34 E | 448.56 | 5.55 C | 4.66 |
| 2719 | 1/2" & 3/4" Cond-Flange Clamp 1/8" 812M24 | 3,985 | 86.69 C | 3,454.60 | 5.55 C | 221.17 |
| 2727 | Caddy #H23 2-1/2OR3-1/2 Box Support | 20 | 93.49 C | 18.70 | 5.55 C | 1.11 |
| 2738 | Caddy #CS812D 1/2" & 3/4" Conduit Stud Su | 6,110 | 32.01 C | 1,955.81 | 0.09 E | 549.90 |
| 2740 | Caddy #TSGB24 Outlet Box Bracket | 238 | 191.78 C | 456.44 | 0.07 E | 16.66 |
| 2741 | Caddy #512HD Heavy Duty Box Hanger | 746 | 385.25 C | 2,873.97 | 0.14 E | 104.44 |
| 2742 | Caddy #LFC Light Fixture Clip | 788 | 48.40 C | 381.39 | 0.02 E | 15.76 |
| 2743 | Caddy #IDS 5/8 Inch Stud Independent Supp | 279 | 83.81 C | 233.83 | 0.05 E | 13.95 |
| 3621 | 1/8" Poly Pull Line | 517,298 | 5.80 M | 3,000.33 | 1.85 M | 957.00 |
| 3622 | 3/16" Pull Line | 392 | 33.39 M | 13.09 | 4.63 M | 1.81 |
| 3625 | 1/2" Pull Line | 56 | 175.31 M | 9.82 | 9.26 M | 0.52 |
| 5206 | Starter - By MC | 54 | 10.00 E | 540.00 | 2.78 E | 150.12 |
| 5308 | Diesel Fuel for Testing Generator | 1 | 3.50 E | 3.50 | 0.93 C | 0.01 |
| 5399 | Panelboard Directory-Typed | 82 | 0.10 E | 8.20 | 0.19 E | 15.58 |
| 5722 | Lutron #NTF-10-IV 120V 1P Flourescent Dim | 1 | 104.49 E | 104.49 | 0.16 E | 0.16 |
| 5842 | Office Furniture Power Connection | 74 | 3.50 E | 259.00 | 0.42 E | 31.08 |
| 5843 | Office Furniture Tele/Data Connection | 295 | 3.00 E | 885.00 | 0.42 E | 123.90 |
| 6461 | 4" Round Bell Box W/ 3- 1/2 Inch Taps Cover | 2 | 14.45 E | 28.90 | 0.07 E | 0.14 |
| 6464 | Coil Cord Supplied w/ Fixture | 2 | QUOTE 1 | 0.00 | 0.14 E | 0.28 |
| 6475 | 1" "S" Hook | 788 | 6.34 C | 49.96 | 0.03 C | 0.24 |
| 6479 | Seismic wire | 13,504 | 25.00 C | 3,376.00 | 11.11 M | 150.03 |
| 6480 | T-Bar Box Hanger | 87 | 443.06 C | 385.46 | 0.11 E | 9.57 |
| 6483 | #12 Jack Chain | 4,728 | 28.95 C | 1,368.76 | 1.85 C | 87.47 |
| 6487 | Aircraft Cable - Suppled w/ fixture | 279 | 0.00 E | 0.00 | 1.85 C | 5.16 |
| 6534 | Fixture Wire Guard | 46 | QUOTE 1 | 0.00 | 0.32 E | 14.72 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|---|----------|------------|-----------|------------|------------|
| 6539 | Factory Fixture Cord | 56 | 0.00 E | 0.00 | 0.07 E | 3.92 |
| 6544 | 2X4 Dry Wall Grid Adapter | 40 | 27.05 E | 1,082.00 | 0.28 E | 11.20 |
| 6556 | Bodine #B50 Battery Inverter Ballast | 66 | 15.00 E | 990.00 | 0.28 E | 18.48 |
| 6622 | 3/4" x 18" Flexible Fixture Support | 48 | 299.19 E | 14,361.12 | 0.22 E | 10.56 |
| 7024 | SPST 40A/208-277V 7-Day Time Switch | 4 | 95.56 E | 382.24 | 1.30 E | 5.20 |
| 7641 | Ct Cabinet 42x42 Nema 3R S.S. | 1 | 615.75 E | 615.75 | 3.70 E | 3.70 |
| 8001 | Unistrut (Deep) | 2,196 | 127.29 C | 2,795.61 | 9.26 C | 203.37 |
| 8005 | Cut 12 Gauge 1-5/8x1-5/8 Channel (labor) | 961 | 0.00 E | 0.00 | 0.14 E | 134.56 |
| 8006 | 1/4" Spring Nut | 24 | 42.10 C | 10.10 | 4.63 C | 1.11 |
| 8037 | 1/4" Spring Nuts | 1,572 | 42.10 C | 661.81 | 0.05 E | 78.60 |
| 8038 | 3/8" Spring Nuts | 30 | 50.04 C | 15.01 | 0.05 E | 1.50 |
| 8152 | 3/4"x10' Copper Ground Rod | 319 | 31.68 E | 10,105.92 | 0.34 E | 108.46 |
| 8154 | Ground Rod Test Well | 47 | 45.00 E | 2,115.00 | 0.60 E | 28.20 |
| 8158 | 3/4" Ground Rod Clamp | 226 | 360.09 C | 813.80 | 0.19 E | 42.94 |
| 8160 | 1-1/4-2" Ground Clamp | 6 | 583.29 C | 35.00 | 0.23 E | 1.38 |
| 8165 | F20 Alloy 1 CU-CU and CU-Steel Weld | 363 | 16.38 E | 5,945.94 | 1.06 E | 384.78 |
| 8166 | F20 Alloy 2 CU-CU and CU-Steel Weld | 46 | 17.86 E | 821.56 | 1.39 E | 63.94 |
| 8167 | F20 Alloy 3 CU-CU and CU-Steel Weld | 58 | 24.32 E | 1,410.56 | 1.39 E | 80.62 |
| 8176 | Ground Bar 2'-0 x 2"w x 1/4"Thk | 9 | 119.00 E | 1,071.00 | 0.97 E | 8.73 |
| 8178 | Ground Bar 4'-0 x 2"w x 1/4" Thk | 24 | 378.00 E | 9,072.00 | 1.25 E | 30.00 |
| 8181 | Ground Bar Insulator-3/8"mounting | 66 | 2.50 E | 165.00 | 0.14 E | 9.24 |
| 8182 | Grd Bar Stand-off Brkt | 66 | 3.65 E | 240.90 | 0.14 E | 9.24 |
| 8272 | Panic Button | 5 | QUOTE 7 | 0.00 | 0.14 E | 0.70 |
| 8449 | 4x8x3/4" Plywood (AC) | 36 | 0.00 E | 0.00 | 0.69 E | 24.84 |
| 8458 | Yellow Wirenuts | 8,247 | 68.44 M | 564.42 | 0.74 C | 61.03 |
| 8459 | Red Wirenuts | 20,886 | 100.60 M | 2,101.13 | 0.79 C | 165.00 |
| 8461 | Blue Wirenuts | 126 | 41.87 C | 52.76 | 0.93 C | 1.17 |
| 8499 | 1/4" x 4" Toggle Bolt | 156 | 32.17 C | 50.19 | 9.26 C | 14.45 |
| 8508 | Misc. Labor | 2 | 0.00 E | 0.00 | 0.93 E | 1.86 |
| 8510 | Drill Hole in Stl. Plate-Labor Only | 2 | 0.01 E | 0.02 | 0.42 E | 0.84 |
| 8580 | #8 Copper Crimp Splice | 6 | 255.11 C | 15.31 | 0.09 E | 0.54 |
| 9274 | Utility Pole Bracket 10 Inch Depth | 4 | 74.65 E | 298.60 | 0.46 C | 0.02 |
| 9423 | 3/4 Inch EMT Insulating Bushing | 819 | 7.39 C | 60.52 | 0.02 E | 16.38 |
| 9424 | 1 Inch EMT Insulating Bushing | 1,449 | 26.58 C | 385.14 | 0.03 E | 43.47 |
| 9425 | 1-1/4 Inch EMT Insulating Bushing | 66 | 46.59 C | 30.75 | 0.03 E | 1.98 |
| 9427 | 2 Inch EMT Insulating Bushing | 7 | 84.74 C | 5.93 | 0.05 E | 0.35 |
| 9431 | 4 Inch EMT Insulating Bushing | 114 | 338.23 C | 385.58 | 0.06 E | 6.84 |
| 9496 | 1/4-20 X 1 Inch#53016 | 24 | 4.85 C | 1.16 | 0.93 C | 0.22 |
| 9509 | 1/4 inch X 1-1/4 Inch Tapcon #60320 | 1,872 | 14.93 C | 279.49 | 0.02 E | 37.44 |
| 9510 | 1/4 inch X 1-3/4 Inch Tapcon #60328 | 144 | 17.12 C | 24.65 | 0.02 E | 2.88 |
| 9519 | 3/8 Inch X 2-1/4 Inch #62236 | 124 | 49.38 C | 61.23 | 0.01 E | 1.24 |
| 9530 | 1/4 Inch X 1-1/4 Inch Fender Washer Zinc Pl | 144 | 6.53 C | 9.40 | 0.01 E | 1.44 |
| 9759 | Lighting Contactor 600 Volt AC 30 Amp 4 Pol | 4 | 336.34 E | 1,345.36 | 0.69 E | 2.76 |
| 9832 | Ilco #CRA-350L2 2 Hole Copper Long Barrel | 48 | 709.40 C | 340.51 | 0.11 C | 0.05 |
| 9835 | Ilco #CRA-600L2 2 Hole Copper Long Barrel | 48 | 1,070.48 C | 513.83 | 0.12 C | 0.06 |
| 9848 | 2" x 2" x 1/4" x 5' Steel Angle | 1 | 8.00 E | 8.00 | 0.07 E | 0.07 |
| 10631 | Hoffman #A800NECT 800-1200A 3R CT Cab | 1 | 1,534.50 E | 1,534.50 | 3.70 E | 3.70 |
| 10634 | Sq D #9999SC22 Hand-Off-Auto Switch | 6 | 65.02 E | 390.12 | 0.23 E | 1.38 |
| 10635 | Emergency Stop Assembly | 7 | 127.27 E | 890.89 | 0.60 E | 4.20 |
| 11501 | Core Existing Wall 3/4" Conduit | 38 | 0.00 E | 0.00 | 0.26 E | 9.88 |
| 11530 | Core Existing Floor 4" Conduit | 16 | 0.00 E | 0.00 | 1.48 E | 23.68 |
| 12572 | 3/16X1 Nylon Anchor | 62 | 5.92 C | 3.67 | 6.94 C | 4.30 |
| 12573 | 3/8"X4"lg Wedge Anchor | 18 | 1.19 E | 21.42 | 0.28 E | 5.04 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|---|----------|----------|-----------|------------|------------|
| 12576 | 1/4"x3" Wedge Anchor | 48 | 0.93 E | 44.64 | 0.09 E | 4.32 |
| 12584 | 10x1" TEK Screw | 124 | 6.55 C | 8.12 | 0.01 E | 1.24 |
| 12586 | 6X1/4" Pan Head Tapping Screw | 11,516 | 1.64 C | 188.86 | 0.01 E | 115.16 |
| 12587 | #8 X 1/2 Inch Pan Head Tek Square Drive Zi | 16 | 7.92 C | 1.27 | 0.01 E | 0.16 |
| 12589 | Ground Screw | 16 | 7.16 C | 1.15 | 0.01 E | 0.16 |
| 12632 | 3/8" x 1-1/2" Hex HD Lag Bolt | 24 | 18.95 C | 4.55 | 0.03 E | 0.72 |
| 12685 | 3/8" x 1-1/2" Hex HD Machine Bolt | 18 | 14.44 C | 2.60 | 0.01 E | 0.18 |
| 12689 | 3/8" x 2-1/2" Hex HD Machine Bolt | 48 | 18.38 C | 8.82 | 0.01 E | 0.48 |
| 12743 | 3" U-BOLTS | 48 | 579.22 C | 278.03 | 0.93 C | 0.45 |
| 12748 | 3/8" Hex Nut | 280 | 10.98 C | 30.74 | 0.06 C | 0.17 |
| 12762 | 1/4" Flat Washer | 1,908 | 2.60 C | 49.61 | 0.01 E | 19.08 |
| 12764 | 3/8" Flat Washer | 268 | 3.88 C | 10.40 | 0.01 E | 2.68 |
| 12777 | 1/2" Hex Nuts Stainless Steel | 96 | 0.65 E | 62.40 | 0.07 E | 6.72 |
| 12781 | 1/2" x 2" Machine Bolt Stainless Steel | 96 | 258.62 C | 248.28 | 0.03 E | 2.88 |
| 12797 | 1/2" Flat Washers Stainless Steel | 384 | 28.35 C | 108.86 | 0.01 E | 3.84 |
| 12862 | 1/4 inch X 3 Inch #58549 | 2,310 | 25.20 C | 582.12 | 0.02 E | 46.20 |
| 12890 | 8 X 1-1/4 Flat Head Wood Screw Squa | 12 | 7.33 C | 0.88 | 0.01 E | 0.12 |
| 13719 | Belden #8723 2 Shielded Pair Conductor 22 | 60 | 195.54 M | 11.73 | 7.41 M | 0.44 |
| 15610 | 250VAC 2P 3/4" NPT Light Swt | 3 | 154.76 E | 464.28 | 0.71 E | 2.13 |
| 20507 | 4/0 200A 15 KV Loadbreak Elbow W/Test Pt | 33 | 34.97 E | 1,154.01 | 2.55 E | 84.15 |
| 20791 | 250-1000 KCMIL 5/8/15 KV Tape Terminatio | 24 | 106.88 E | 2,565.12 | 0.69 E | 16.56 |
| 20898 | 15 KV 1/0-2/0 .755-.865 Termination | 36 | 31.57 E | 1,136.52 | 0.19 E | 6.84 |
| 23554 | #4 Rebar | 7,248 | 45.00 C | 3,261.60 | 4.63 C | 335.58 |
| 24413 | BAR 1/4X4X17-3/4IN | 4 | 76.20 E | 304.80 | 0.51 E | 2.04 |
| 24414 | BAR 1/4X4X20IN | 2 | 83.44 E | 166.88 | 0.51 E | 1.02 |
| 24415 | BAR 1/4X4X24-1/2 | 2 | 97.67 E | 195.34 | 0.51 E | 1.02 |
| 24418 | BAR 1/4X2X13-1/4IN | 2 | 44.14 E | 88.28 | 0.51 E | 1.02 |
| 24420 | BAR 1/4X2X17-3/4IN | 8 | 56.04 E | 448.32 | 0.51 E | 4.08 |
| 24421 | BAR 1/4X2X20IN | 13 | 60.74 E | 789.62 | 0.51 E | 6.63 |
| 25212 | 4-INCH CONCRETE SLEEVE | 15 | 714.39 C | 107.16 | 0.23 E | 3.45 |
| 25827 | Bumdy #GP654CG1 Raised Floor Ground Cl | 525 | 19.19 E | 10,074.75 | 0.14 E | 73.50 |
| 28885 | 3/4" PVC Threaded Coupling Schedule 80 | 10 | 2.17 E | 21.70 | 0.04 E | 0.40 |
| 28886 | 1 1/2" PVC Threaded Coupling Schedule 80 | 5 | 6.40 E | 32.00 | 0.05 E | 0.25 |
| 28887 | 2" PVC Threaded Coupling Schedule 80 | 2 | 6.71 E | 13.42 | 0.05 E | 0.10 |
| 28964 | Traffic Signal Cable - 19-1 Non-Shielded Soli | 2,588 | 1.12 E | 2,898.84 | 7.41 M | 19.18 |
| T0001 | CONTROL RELAY AC 277-VOLT/60-HZ 220 | 4 | 149.60 E | 598.40 | 1.39 E | 5.56 |
| T0003 | Power Conditioner Cutler #AGSHW | 9 | QUOTE 55 | 0.00 | 1.85 E | 16.65 |
| T0004 | Elgar Electronic power supply #P63C-30110A | 12 | QUOTE 55 | 0.00 | 1.85 E | 22.20 |
| T0005 | Visicomm. Freq Gen 50hz #10KSS336050/50 | 3 | QUOTE 55 | 0.00 | 1.85 E | 5.55 |
| T0006 | Visicomm. Freq Gen 400hz #2KSS60400/400 | 3 | QUOTE 55 | 0.00 | 2.78 E | 8.34 |
| T0009 | Monaco Radlo Transclever | 5 | 0.00 E | 0.00 | 1.39 E | 6.95 |
| T0010 | Monaco Antenna | 5 | 450.00 E | 2,250.00 | 0.93 E | 4.65 |
| T0011 | CH #WSR10341 | 9 | QUOTE 2 | 0.00 | 1.85 E | 16.65 |
| T0012 | CH #APJ10487 | 9 | QUOTE 2 | 0.00 | 0.46 E | 4.14 |
| T0013 | CH #WSR6341 | 3 | QUOTE 2 | 0.00 | 1.85 E | 5.55 |
| T0014 | CH #APJ6375 | 3 | QUOTE 2 | 0.00 | 0.46 E | 1.38 |
| T0015 | CH #WSR33542 | 3 | QUOTE 2 | 0.00 | 1.85 E | 5.55 |
| T0016 | CH #NPJ#3483 | 3 | QUOTE 2 | 0.00 | 0.46 E | 1.38 |
| T0017 | CH #WSR63542 | 3 | QUOTE 2 | 0.00 | 1.85 E | 5.55 |
| T0018 | CH #NPJ6484 | 3 | QUOTE 2 | 0.00 | 0.46 E | 1.38 |
| T0019 | CH #WSR6341 | 3 | QUOTE 2 | 0.00 | 1.85 E | 5.55 |
| T0020 | CH #APJ6485 | 3 | QUOTE 2 | 0.00 | 0.46 E | 1.38 |
| T0021 | CH #WSR3341 | 3 | QUOTE 2 | 0.00 | 1.85 E | 5.55 |

* Target, Labor column 2

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|--|----------|------------|------------|------------|------------|
| T0022 | CH #APJ3375 | 3 | QUOTE 2 | 0.00 | 0.46 E | 1.38 |
| T0023 | CH #WSR33542 | 6 | QUOTE 2 | 0.00 | 1.85 E | 11.10 |
| T0024 | CH #NPJ3483 | 6 | QUOTE 2 | 0.00 | 0.46 E | 2.76 |
| T0025 | CH #WSR3342 | 3 | QUOTE 2 | 0.00 | 1.85 E | 5.55 |
| T0026 | CH #APJ3485 | 3 | QUOTE 2 | 0.00 | 0.46 E | 1.38 |
| T0027 | Hook up out bldg | 6 | 15.00 E | 90.00 | 1.85 E | 11.10 |
| T0028 | Ground Point | 45 | 5.00 E | 225.00 | 0.69 E | 31.05 |
| T0032 | Lighthouse Power Pedestal 100A | 9 | 1,750.00 E | 15,750.00 | 2.78 E | 25.02 |
| T0033 | Communication Man Hole | 46 | 0.00 E | 0.00 | 0.00 E | 0.00 |
| T0040 | COLD SHRINK TERMINATION KIT-SKIRTE | 63 | 392.05 E | 24,699.15 | 0.93 E | 58.59 |
| T0041 | THREE CONDUCTOR INLINE SPLICING KI | 12 | 1,274.38 E | 15,292.56 | 1.39 E | 16.68 |
| | --- 07 Misc Total --- | | | 169,710.46 | | 5,403.47 |
| | --- 08 Special Systems --- | | | | | |
| 8247 | Motion Sensor Wall Mounted | 5 | QUOTE 7 | 0.00 | 0.69 E | 3.45 |
| 8259 | Door Contact | 5 | QUOTE 7 | 0.00 | 0.46 E | 2.30 |
| | --- 08 Special Systems Total --- | | | 0.00 | | 5.75 |
| | --- 10 Voice/Data/Video --- | | | | | |
| 13754 | Non-Plenum Cat 6 24 Gauge 4 Pair | 20 | 164.99 M | 3.30 | 8.33 M | 0.17 |
| 14041 | 24/5 Pr Shield Cable | 30 | 791.36 M | 23.74 | 8.94 M | 0.27 |
| | --- 10 Voice/Data/Video Total --- | | | 27.04 | | 0.44 |
| | --- 12 Fire Alarms --- | | | | | |
| 24455 | Fire Alarm Quote | 3 | QUOTE 6 | 0.00 | 0.00 E | 0.00 |
| | --- 12 Fire Alarms Total --- | | | 0.00 | | 0.00 |
| | --- 16 Lighting Control --- | | | | | |
| 13639 | 16 Gauge 4 Stranded Conductors | 3,160 | 518.76 M | 1,639.28 | 10.42 M | 32.93 |
| 15351 | Watt Stopper #B277E-P Power Pack | 127 | 27.00 E | 3,429.00 | 0.69 E | 87.63 |
| 15387 | Watt Stopper #W-1000A Ultrasonic Occupan | 9 | 79.73 E | 717.57 | 0.28 E | 2.52 |
| 15402 | Watt Stopper #DT-300 Dual Technology Low | 127 | 132.24 E | 16,794.48 | 0.28 E | 35.56 |
| 15431 | Watt Stopper #WA-200 Automatic Wall Switc | 284 | 64.80 E | 18,403.20 | 0.32 E | 90.88 |
| 15443 | Watt Stopper #WI-200-I Automatic Wall Swit | 45 | 72.00 E | 3,240.00 | 0.32 E | 14.40 |
| 25234 | Plenum Cat 6 24 Gauge 4 Pair | 1,000 | 303.35 M | 303.35 | 9.12 M | 9.12 |
| 25612 | Low-Voltage Lighting Control Switch | 7 | QUOTE 36 | 0.00 | 0.28 E | 1.96 |
| 27276 | SensorSwitch #CMR-PDT-9 Dual Technology | 31 | 125.00 E | 3,875.00 | 0.42 E | 13.02 |
| 27408 | SensorSwitch #WSD-PDT 9 Dual Technology | 23 | 154.80 E | 3,560.40 | 0.42 E | 9.66 |
| 28028 | SensorSwitch #PP20 Power Pack | 31 | 25.75 E | 798.25 | 0.32 E | 9.92 |
| T0002 | Ltg control panel "LCA" | 3 | QUOTE 36 | 0.00 | 3.70 E | 11.10 |
| T0030 | Lighting Control Panel 'LCP' Brigade HQ | 1 | QUOTE 36 | 0.00 | 5.55 E | 5.55 |
| | --- 16 Lighting Control Total --- | | | 52,760.53 | | 324.25 |
| | --- 17 Sound System --- | | | | | |
| 8308 | Speaker Back Box | 60 | 12.00 E | 720.00 | 0.42 E | 25.20 |
| | --- 17 Sound System Total --- | | | 720.00 | | 25.20 |
| | --- 18 Lightning Protection --- | | | | | |
| 3283 | #1/0 Bare AL Stranded Wire | 2,020 | 402.54 M | 813.13 | 8.33 M | 16.83 |
| 9776 | AAHB-302 1/2" X 12" SOLID ALUMINUM PO | 27 | 0.00 E | 0.00 | 0.60 E | 16.20 |
| 9777 | ABHB-BASE-D ALUMINUM BASE 25 OR 23 | 27 | 0.00 E | 0.00 | 0.42 E | 11.34 |
| 9778 | SNHB-95 THRU-ROOF CONNECTION | 84 | 0.00 E | 0.00 | 0.79 E | 66.36 |
| 9781 | ANHB-42X ALUMINUM STRAP & CONNECT | 184 | 0.00 E | 0.00 | 0.08 E | 14.72 |

Job Number: 1000015330

Extension By Phase

| Item # | Description | Quantity | Price U | Ext Price | Labor Hr U | Ext Lab Hr |
|--------|---------------------------------------|----------|------------|--------------|------------|------------|
| 9792 | CMHB-97 COPPER STRAP TYPE PIPE CLA | 160 | 0.00 E | 0.00 | 0.17 E | 27.20 |
| 9798 | CNHB-42X COPPER STRAP TYPE PIPE CL | 6 | 3,800.00 E | 22,800.00 | 0.17 E | 1.02 |
| 9799 | CNHB-42 COPPER BUS TERMINAL CONN | 60 | 0.00 E | 0.00 | 0.02 E | 1.20 |
| 9807 | 1/2" x 24" Copper Air Terminal | 156 | 0.00 E | 0.00 | 0.60 E | 93.60 |
| 9808 | Air Terminal Base | 156 | 0.00 E | 0.00 | 0.42 E | 65.52 |
| 24470 | Lightning Protection Quote | 11 | 5,500.00 E | 60,500.00 | 0.00 E | 0.00 |
| | --- 18 Lightning Protection Total --- | | | 84,113.13 | | 313.99 |
| | --- 24 generator --- | | | | | |
| 5293 | Generator 300 Kw | 1 | QUOTE 12 | 0.00 | 43.97 E | 43.97 |
| 5297 | Generator 500 Kw | 1 | QUOTE 12 | 0.00 | 53.23 E | 53.23 |
| 5299 | Generator 800 Kw | 1 | QUOTE 12 | 0.00 | 60.17 E | 60.17 |
| 5336 | ATS 600 Amp | 1 | QUOTE 12 | 0.00 | 5.55 E | 5.55 |
| 5338 | ATS 1000 Amp | 1 | QUOTE 12 | 0.00 | 6.48 E | 6.48 |
| 5339 | ATS 1200 Amp | 1 | QUOTE 12 | 0.00 | 6.48 E | 6.48 |
| 5344 | Remote Annunciator | 1 | QUOTE 12 | 0.00 | 0.93 E | 0.93 |
| | --- 24 generator Total --- | | | 0.00 | | 176.81 |
| | --- 26 UPS --- | | | | | |
| 5348 | 225 Kw UPS System | 1 | QUOTE 64 | 0.00 | 11.11 E | 11.11 |
| T0029 | UPS Bypass Switch | 1 | QUOTE 64 | 0.00 | 2.31 E | 2.31 |
| | --- 26 UPS Total --- | | | 0.00 | | 13.42 |
| | --- 27 Phase #27 --- | | | | | |
| T0034 | Loop Detector | 22 | QUOTE 86 | 0.00 | 8.15 E | 179.30 |
| T0035 | Pedestrian Signal | 11 | QUOTE 86 | 0.00 | 6.48 E | 71.28 |
| T0036 | Pedestrian Pushbutton w/ Sign | 6 | QUOTE 86 | 0.00 | 2.31 E | 13.86 |
| T0037 | Traffic Signal Assembly | 15 | QUOTE 86 | 0.00 | 4.86 E | 72.90 |
| T0038 | Traffic Controller | 2 | QUOTE 86 | 0.00 | 3.70 E | 7.40 |
| T0039 | Traffic Signal Pole & Mast Arm | 12 | QUOTE 86 | 0.00 | 4.17 E | 50.04 |
| | --- 27 Phase #27 Total --- | | | 0.00 | | 394.78 |
| | Job Total | | | 2,567,356.72 | | 64,340.66 |